New Jersey Department of Transportation DATE 05/10/12
PAGE 104 -1
TABULATION OF BIDS
CALL ORDER 104 CONTRACT ID 12104 COUNTIES : MIDDLESEX
LETTING DATE 05/10/12 10:00AM DISTRICT c1
CONTRACT TIME 10/17/14 COMPLETION DATE
CONTRACT DESCRIPTION URBAN PROJECT (S) BR-7354(132)
ROUTE 27 SOUTH PLAINFIELD BRANCH
CONTRACT NO. 022950276
BOROUGH OF METUCHEN, MIDDLESEX COUNTY
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 R4689 RITACCO CONSTRUCTION INC $ 3,795,000.00 100.0000%
2 51082 SCAFAR CONTRACTING INC $ 3,963,651.42 104.4440%
3 N2943 NEW PRINCE CONCRETE CONSTRUCTION CO., INC. $ 4,969,895.14 130.9590%
4 M0545 MARBRO INC $ 4,971,117.00 130.9912%
5 50503 JOSEPH M SANZARI INC $ 5,237,609.46 138.0134%
6 c0547 CARBRO CONSTRUCTORS CORP $ 5,372,673.28 141.5724%
7 H3415 H&G CONTRACTORS INC $ 5,443,099.50 143.4282%
8 D2206 JOSEPH DEFINO TRUCKING CO INC T/A DEFINO CONTRCTING CO $ 6,687,119.50 176.2087%
[ ( 1 ) R4689 | ( 2 ) s1082 | ( 3 ) N2943
|[RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC |[NEW PRINCE CONCRETE CONST. CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 ROADWAY
| | I
0001 151003M LUMP | 20000.00000 20000.00] 36968.00000 36968.00] 40000.00000 40000.00
PERFORMANCE BOND AND PAYMENT BOND | | |
0004 153003P LUMP | 5000.00000 5000.00] 9860.00000 9860.00| 10000.00000 10000.00
PROGRESS SCHEDULE | | |
0005 153006P 12.000 U© | 500.00000 6000.00| 506.00000 6072.00] 1000.00000 12000.00
PROGRESS SCHEDULE UPDATE | | I
0006 153012P 1350.000 HOUR | 1.00000 1350.00| 0.01000 13.50] 0.01000 13.50
TRAINEES | I
0007 154003P LUMP | 376851.00000 376851.00| 555200.00000 555200.00| 450000.00000 450000.00
MOBILIZATION | | |
0011 157003M LUMP | 15000.00000 15000.00] 40452.00000 40452.00] 50000.00000 50000.00
CONSTRUCTION LAYOUT | |
0012 157006M 2.000 U | 900.00000 1800.00| 1517.00000 3034.00] 500.00000 1000.00
MONUMENT | | |
0013 158003M 67.000 LF | 10.00000 670.00| 7.80000 522.60] 20.00000 1340.00
CAUTION FENCE | | |
0020 159003M 35.000 U | 50.00000 1750.00| 90.00000 3150.00] 100.00000 3500.00
I

BREAKAWAY BARRICADE



New Jersey Department of Transportation DATE 05/10/12
PAGE 104 -2
TABULATION OF BIDS
CALL ORDER 104 CONTRACT ID 12104 COUNTIES : MIDDLESEX
LETTING DATE 05/10/12 10:00AM DISTRICT Cc1
SET-ASIDE
I ( 1 ) R4689 I ( 2 ) S1082 | ( 3 ) N2943
|RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC |NEW PRINCE CONCRETE CONST. CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0021 159006M 70.000 U | 25.00000 1750.00| 65.70000 4599.00] 75.00000 5250.00
DRUM | | |
0022 159009M 50.000 U | 5.00000 250.00] 15.20000 760.00] 20.00000 1000.00
TRAFFIC CONE | |
0023 159012M 1171.000 SF | 12.00000 14052.00] 15.50000 18150.50] 15.00000 17565.00
CONSTRUCTION SIGNS | | |
0024 159015M 3.000 U | 1000.00000 3000.00] 888.00000 2664.00] 1000.00000 3000.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | | |
8" | | |
0025 159021P 240.000 LF | 70.00000 16800.00] 78.00000 18720.00] 75.00000 18000.00
CONSTRUCTION BARRIER CURB | | |
0026 159027M 3.000 U | 500.00000 1500.00] 3742.00000 11226.00] 4500.00000 13500.00
FLASHING ARROW BOARD, 4' X 8' | | |
0027 159030M 3.000 U© | 500.00000 1500.00| 12136.00000 36408.00] 20000.00000 60000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0028 159063M 2.000 U | 5000.00000 10000.00| 7281.00000 14562.00] 17500.00000 35000.00
TEMPORARY CRASH CUSHION, QUADGUARD 3 | | |
BAYS X 24" WIDE | | |
0029 159108M 2.000 U | 1000.00000 2000.00] 14664.00000 29328.00] 25000.00000 50000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | | |
CRASH CUSHION | | |
0030 159141M 552.000 HOUR | 65.00000 35880.00| 0.01000 5.52] 80.00000 44160.00
TRAFFIC DIRECTOR, FLAGGER | | |
0031 160003M LUMP | 13000.00000 13000.00]| 13000.00000 13000.00] 13000.00000 13000.00
FUEL PRICE ADJUSTMENT | |
0032 160006M LUMP | 14500.00000 14500.00] 14500.00000 14500.00] 14500.00000 14500.00
ASPHALT PRICE ADJUSTMENT | | |
0033 161003P LUMP | 4000.00000 4000.00| 14638.00000 14638.00] 5000.00000 5000.00
FINAL CLEANUP | |
0034 162005P LUMP | 8000.00000 8000.00] 8596.00000 8596.00] 10000.00000 10000.00
VIBRATION MONITORING | | |
0035 162010P LUMP | 16000.00000 16000.00 | 16000.00000 16000.00] 16000.00000 16000.00
UTILITY SERVICE CONSTRUCTION | | |
0036 201003P LUMP | 40000.00000 40000.00] 12000.00000 12000.00] 75000.00000 75000.00
CLEARING SITE | |
0037 202003P 1.000 ACRE | 7500.00000 7500.00 | 18192.00000 18192.00]| 0.01000 0.01
STRIPPING | |
0038 202006M 5.000 CY | 100.00000 500.00] 40.50000 202.50] 250.00000 1250.00
|

EXCAVATION, TEST PIT



New Jersey Department of Transportation DATE : 05/10/12
PAGE : 104 -3
TABULATION OF BIDS

CALL ORDER : 104 CONTRACT ID : 12104 COUNTIES : MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
I ( 1 ) R4689 I ( 2 ) S1082 I ( 3 ) N2943
|[RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC |[NEW PRINCE CONCRETE CONST. CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0039 202009P 6739.000 CY | 17.00000 114563.00] 20.20000 136127.80] 26.00000 175214.00
EXCAVATION, UNCLASSIFIED | |
0040 202021P 3157.000 SY | 24.00000 75768.00 | 16.60000 52406.20| 23.00000 72611.00
REMOVAL OF PAVEMENT | | |
0041 203009P 1230.000 CY | 48.00000 59040.00] 26.30000 32349.00] 54.00000 66420.00
I-9 SOIL AGGREGATE | | |
0042 203041P 1226.000 SY | 4.50000 5517.00]| 4.75000 5823.50] 2.50000 3065.00
GEOTEXTILE, ROADWAY STABILIZATION | | |
0043 301006P 1095.000 CY | 34.00000 37230.00| 26.70000 29236.50] 54.00000 59130.00
SUBBASE | | |
0044 302036P 1441.000 SY | 8.00000 11528.00] 13.80000 19885.80] 9.00000 12969.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | | |
THICK | |
0045 302042P 4239.000 SY | 12.00000 50868.00 | 6.20000 26281.80]| 10.00000 42390.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | | I
THICK | |
0046 302060P 72.000 CY | 55.00000 3960.00]| 35.70000 2570.40]| 50.00000 3600.00
COARSE AGGREGATE, SIZE NO. 57 | | |
0047 304006P 11.000 sSY | 110.00000 1210.00] 65.70000 722.70] 200.00000 2200.00
CONCRETE BASE COURSE, 9" THICK | |
0048 401009P 2716.000 sSY | 4.00000 10864.00] 4.05000 10999.80] 5.00000 13580.00
HMA MILLING, 3" OR LESS | | |
0049 401012P 3163.000 sSY | 6.00000 18978.00 | 6.05000 19136.15] 5.00000 15815.00
HMA MILLING, MORE THAN 3" TO 6" | | |
0050 401021M 300.000 SY | 30.00000 9000.00| 30.30000 9090.00] 45.00000 13500.00
HOT MIX ASPHALT PAVEMENT REPAIR | | |
0051 401027M 6129.000 LF | 0.80000 4903.20| 0.75000 4596.75] 1.00000 6129.00
POLYMERIZED JOINT ADHESIVE | | |
0052 401030M 1100.000 GAL | 6.00000 6600.00 | 6.05000 6655.00] 5.00000 5500.00
TACK COAT | | |
0053 401036M 2000.000 GAL | 8.00000 16000.00] 1.00000 2000.00] 0.01000 20.00
PRIME COAT | | |
0054 401060M 2586.000 T | 86.00000 222396.00 | 87.00000 224982.00] 88.00000 227568.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | | |
0055 401084M 1089.000 T | 78.00000 84942.00] 78.90000 85922.10] 76.00000 82764.00
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | | |
COURSE | | |
0056 401099M 1108.000 T | 78.00000 86424.00 | 78.90000 87421.20] 82.00000 90856.00
I

HOT MIX ASPHALT 25 M 64 BASE COURSE | |



New Jersey Department of Transportation DATE : 05/10/12
PAGE : 104 -4
TABULATION OF BIDS

CALL ORDER : 104 CONTRACT ID : 12104 COUNTIES : MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
I ( 1 ) R4689 I ( 2 ) S1082 I ( 3 ) N2943
|[RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC |[NEW PRINCE CONCRETE CONST. CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0057 401105M 2888.000 LF | 3.50000 10108.00] 1.75000 5054.00] 5.00000 14440.00
SAWING AND SEALING JOINTS IN HOT MIX | | I
ASPHALT OVERLAY | |
0058 401108M 5.000 U | 150.00000 750.00] 60.70000 303.50] 250.00000 1250.00
CORE SAMPLES, HOT MIX ASPHALT | | I
0059 404003M 11.000 T | 150.00000 1650.00] 506.00000 5566.00] 500.00000 5500.00
STONE MATRIX ASPHALT 9.5 MM SURFACE | | |
COURSE | | |
0060 456003M 1509.000 LF | 5.50000 8299.50] 1.50000 2263.50] 10.00000 15090.00
SEALING EXISTING JOINTS IN CONCRETE | | I
PAVEMENT | I |
0061 501003P 132.000 SF | 125.00000 16500.00] 29.90000 3946.80]| 200.00000 26400.00
TEMPORARY SHEETING | | |
0062 601122P 816.000 LF | 55.00000 44880.00 | 48.80000 39820.80]| 63.00000 51408.00
15" REINFORCED CONCRETE PIPE | | I
0063 601124P 264.000 LF | 60.00000 15840.00] 45.50000 12012.00] 63.00000 16632.00
18" REINFORCED CONCRETE PIPE | | |
0064 601570M 2.000 U | 5000.00000 10000.00 | 3781.00000 7562.00]| 10000.00000 20000.00
27" X 42" REINFORCED CONCRETE END | | |
SECTION | | |
0065 601638P 50.000 LF | 150.00000 7500.00] 176.00000 8800.00] 225.00000 11250.00
27" X 42" REINFORCED CONCRETE | | |
ELLIPTICAL PIPE, CLSS HE - IV | |
0066 601684M 39.000 LF | 140.00000 5460.00 | 105.00000 4095.00] 130.00000 5070.00
12" DUCTILE IRON PIPE | | |
0067 602009M 3.000 U | 1700.00000 5100.00| 4307.00000 12921.00] 2700.00000 8100.00
INLET, TYPE A | |
0068 602012M 21.000 U | 2300.00000 48300.00 | 3067.00000 64407.00]| 3000.00000 63000.00
INLET, TYPE B | |
0069 602024M 1.000 U | 2500.00000 2500.00]| 5061.00000 5061.00] 5000.00000 5000.00
INLET, TYPE B-1 | |
0070 602045M 2.000 U | 1800.00000 3600.00] 4420.00000 8840.00] 5000.00000 10000.00
INLET, TYPE B MODIFIED | |
0071 602054M 1.000 U | 1800.00000 1800.00] 5179.00000 5179.00] 3000.00000 3000.00
MANHOLE, 4' DIAMETER | | I
0072 602057M 1.000 U | 2500.00000 2500.00] 6544.00000 6544.00]| 4500.00000 4500.00
MANHOLE, 5' DIAMETER | | |
0073 602060M 1.000 U | 3300.00000 3300.00| 6544.00000 6544.00] 6000.00000 6000.00
I

MANHOLE, 6' DIAMETER | |



New Jersey Department of Transportation DATE 05/10/12
PAGE 104 -5
TABULATION OF BIDS
CALL ORDER 104 CONTRACT ID 12104 COUNTIES : MIDDLESEX
LETTING DATE 05/10/12 10:00AM DISTRICT Cc1
SET-ASIDE
I ( 1 ) R4689 I ( 2 ) S1082 | ( 3 ) N2943
|RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC |NEW PRINCE CONCRETE CONST. CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0074 602096M 2.000 U | 1800.00000 3600.00] 4675.00000 9350.00| 1500.00000 3000.00
INLET CONVERTED TO MANHOLE | | |
0075 602099M 5.000 U | 275.00000 1375.00| 152.00000 760.00] 500.00000 2500.00
RESET EXISTING CASTING | | |
0076 602108M 1.000 U | 1200.00000 1200.00] 1214.00000 1214.00] 1500.00000 1500.00
SET INLET TYPE E, CASTING | | |
0077 602153M 5.000 U | 1300.00000 6500.00] 2580.00000 12900.00] 2000.00000 10000.00
RECONSTRUCTED INLET, TYPE B, USING NEW | | |
CASTING | I I
0078 602180M 1.000 U | 1000.00000 1000.00] 2929.00000 2929.00] 1000.00000 1000.00
RECONSTRUCTED MANHOLE, USING EXISTING | | |
CASTING | | |
0079 605183P 80.000 LF | 12.00000 960.00| 30.30000 2424.00]| 20.00000 1600.00
TEMPORARY CHAIN-LINK FENCE, 6' HIGH | | |
0080 606003P 127.000 SY | 18.00000 2286.00 | 41.70000 5295.90] 28.00000 3556.00
HOT MIX ASPHALT SIDEWALK, 2" THICK | | |
0081 606012P 724.000 SY | 38.00000 27512.00| 52.60000 38082.40]| 54.00000 39096.00
CONCRETE SIDEWALK, 4" THICK | | |
0082 606029P 81.000 SY | 165.00000 13365.00] 137.00000 11097.00]| 155.00000 12555.00
BRICK PAVERS | | |
0083 606039P 725.000 SY | 40.00000 29000.00| 40.50000 29362.50] 30.00000 21750.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK | | |
0084 606051P 453.000 SY | 49.00000 22197.00| 60.40000 27361.20] 80.00000 36240.00
CONCRETE DRIVEWAY, 6" THICK | | |
0085 606075P 7.000 SY | 40.00000 280.00 | 52.60000 368.20] 100.00000 700.00
CONCRETE ISLAND, 4" THICK | | |
0086 606084P 52.000 SY | 300.00000 15600.00| 217.00000 11284.00] 300.00000 15600.00
DETECTABLE WARNING SURFACE | | |
0087 606093P 78.000 SY | 190.00000 14820.00] 65.70000 5124.60]| 225.00000 17550.00
IMPRINT RESIN ISLAND | | |
0088 607018P 4384.000 LF | 15.50000 67952.00| 20.10000 88118.40]| 24.00000 105216.00
9" X 16" CONCRETE VERTICAL CURB | | |
0089 607021P 20.000 LF | 17.00000 340.00] 21.20000 424.00] 24.00000 480.00
9" X 18" CONCRETE VERTICAL CURB | | |
0090 607030P 205.000 LF | 20.00000 4100.00] 21.20000 4346.00] 24.00000 4920.00
12" X 13" CONCRETE SLOPING CURB | | |
0091 607075P 14.000 LF | 30.00000 420.00] 59.70000 835.80] 24.00000 336.00
GRANITE CURB | | |
0092 607081P 282.000 LF | 16.00000 4512.00| 16.20000 4568.40] 15.00000 4230.00
I

9" X 4" HOT MIX ASPHALT CURB



New Jersey Department of Transportation DATE : 05/10/12
PAGE : 104 -6
TABULATION OF BIDS

CALL ORDER : 104 CONTRACT ID : 12104 COUNTIES : MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
I ( 1 ) R4689 I ( 2 ) S1082 I ( 3 ) N2943
|[RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC |[NEW PRINCE CONCRETE CONST. CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0093 608003P 266.000 SY | 29.00000 7714.00] 28.30000 7527.80] 30.00000 7980.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | | |
0094 609003M 662.000 LF | 29.00000 19198.00] 19.20000 12710.40] 35.00000 23170.00
BEAM GUIDE RAIL | |
0095 609027M 3.000 U | 2500.00000 7500.00 | 2528.00000 7584.00] 2900.00000 8700.00
TANGENT GUIDE RAIL TERMINAL | | |
0096 609033M 1.000 U | 1200.00000 1200.00| 2124.00000 2124.00] 1400.00000 1400.00
CONTROLLED RELEASE TERMINAL | | |
0097 609036M 1.000 U | 1500.00000 1500.00] 2124.00000 2124.00] 1400.00000 1400.00
CONTROLLED RELEASE TERMINAL ANCHORAGE | | |
0098 609039M 6.000 U | 900.00000 5400.00] 1820.00000 10920.00] 1200.00000 7200.00
BEAM GUIDE RAIL ANCHORAGE | | |
0099 609075M 424.000 LF | 2.00000 848.00 | 1.00000 424.00] 4.00000 1696.00
REMOVAL OF BEAM GUIDE RAIL | | |
0100 610003M 26483.000 LF | 0.30000 7944.90 | 0.30000 7944.90| 0.40000 10593.20
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
an I I I
0101 610009M 4086.000 SF | 2.00000 8172.00| 2.85000 11645.10] 2.50000 10215.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0102 610012M 42.000 U | 50.00000 2100.00]| 28.30000 1188.60] 62.00000 2604.00
RPM, MONO-DIRECTIONAL, WHITE LENS | | |
0103 610021M 32.000 U | 50.00000 1600.00| 28.30000 905.60]| 62.00000 1984.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0104 610024M 36.000 U | 10.00000 360.00 | 1.00000 36.00] 10.00000 360.00
REMOVAL OF RPM | |
0105 610027M 15.000 U | 45.00000 675.00] 15.20000 228.00] 62.00000 930.00
REMOVAL AND REPLACEMENT OF RPM LENS | | |
0106 610036M 26071.000 LF | 0.40000 10428.40] 0.40000 10428.40]| 0.50000 13035.50
REMOVAL OF TRAFFIC STRIPES | | |
0107 610039M 1357.000 SF | 1.25000 1696.25| 1.75000 2374.75]| 2.00000 2714.00
REMOVAL OF TRAFFIC MARKINGS | | |
0108 610045M 7.000 U | 675.00000 4725.00| 1517.00000 10619.00] 500.00000 3500.00
BOLLARD | | |
0109 612003P 379.000 SF | 32.00000 12128.00] 20.20000 7655.80 | 40.00000 15160.00
REGULATORY AND WARNING SIGN | | |
0110 612006P 50.500 SF | 32.00000 1616.00] 20.20000 1020.10] 52.00000 2626.00
GUIDE SIGN, TYPE GA, STEEL "U" POST | | I
SUPPORTS | | |
0111 612033P 2.000 U | 12400.00000 24800.00 | 2882.00000 5764.00] 10000.00000 20000.00
I

SPECIALIZED SIGN I I
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TABULATION OF BIDS
CALL ORDER 104 CONTRACT ID 12104 COUNTIES : MIDDLESEX
LETTING DATE 05/10/12 10:00AM DISTRICT Cc1
SET-ASIDE
| ( 1 ) R4689 I ( 2 ) S1082 | ( 3 ) N2943
|RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC |NEW PRINCE CONCRETE CONST. CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0112 612043P LUMP | 10000.00000 10000.00]| 3540.00000 3540.00] 5000.00000 5000.00
CAST IRON SIGN AND POST RESTORATION | | |
0113 651056P 35.000 LF | 50.00000 1750.00| 213.00000 7455.00| 100.00000 3500.00
6" DUCTILE IRON WATER PIPE, CLASS 53 | | |
0114 651059P 886.000 LF | 100.00000 88600.00 | 73.30000 64943.80]| 100.00000 88600.00
8" DUCTILE IRON WATER PIPE, CLASS 53 | | |
0115 651243M 5.000 U | 3800.00000 19000.00] 1352.00000 6760.00] 2500.00000 12500.00
WATER SERVICE CONNECTION | | |
0116 651246M 1.000 U© | 15000.00000 15000.00] 5744.00000 5744.00| 6000.00000 6000.00
FIRE HYDRANT | | |
0117 651249M 2.000 U | 4000.00000 8000.00 | 5943.00000 11886.00]| 3000.00000 6000.00
RELOCATE FIRE HYDRANT | | |
0118 651255M 9.000 U | 75.00000 675.00| 75.90000 683.10] 50.00000 450.00
RESET WATER VALVE BOX | | |
0119 651258M LUMP | 4000.00000 4000.00] 1542.00000 1542.00] 5000.00000 5000.00
WATER AS-BUILT PLAN | | |
0120 652432M 8.000 U | 255.00000 2040.00| 1542.00000 12336.00] 500.00000 4000.00
RESET MANHOLE, SANITARY SEWER, USING | | |
EXISTING CASTING | |
0121 701012P 226.000 LF | 30.00000 6780.00 | 30.30000 6847.80]| 33.00000 7458.00
1 1/2"™ RIGID METALLIC CONDUIT | | |
0122 701015P 390.000 LF | 21.00000 8190.00] 21.20000 8268.00]| 23.00000 8970.00
2" RIGID METALLIC CONDUIT | | |
0123 701021Pp 956.000 LF | 42.00000 40152.00]| 42.50000 40630.00]| 46.00000 43976.00
3" RIGID METALLIC CONDUIT | | |
0124 701030P 235.000 LF | 15.00000 3525.00] 15.20000 3572.00] 17.00000 3995.00
3" RIGID NONMETALLIC CONDUIT | |
0125 701036P 62.000 LF | 45.00000 2790.00| 45.50000 2821.00] 50.00000 3100.00
1 1/4™ FLEXIBLE METALLIC CONDUIT | |
0126 701102M 12.000 U | 1620.00000 19440.00| 1628.00000 19536.00] 1800.00000 21600.00
18" X 36" JUNCTION BOX | | |
0127 701105M 10.000 U | 865.00000 8650.00 | 875.00000 8750.00] 1000.00000 10000.00
8" X 8" X 6" METAL JUNCTION BOX | |
0128 701108M 2.000 U | 1175.00000 2350.00] 1178.00000 2356.00] 1300.00000 2600.00
12" X 10" X 8" METAL JUNCTION BOX | | |
0129 701123M 5.000 U | 1300.00000 6500.00| 1310.00000 6550.00] 1400.00000 7000.00
FOUNDATION, TYPE SFT | | |
0130 701132M 3.000 U | 2525.00000 7575.00 | 2538.00000 7614.00| 2800.00000 8400.00
|

FOUNDATION, TYPE P-MC



New Jersey Department of Transportation DATE 05/10/12
PAGE 104 -8
TABULATION OF BIDS
CALL ORDER : 104 CONTRACT ID 12104 COUNTIES MIDDLESEX
LETTING DATE 05/10/12 10:00AM DISTRICT : C1
SET-ASIDE
| ( 1 ) R4689 I ( 2 ) S1082 | ( 3 ) N2943
|RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC |NEW PRINCE CONCRETE CONST. CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0131 701138M 2.000 U | 3300.00000 6600.00| 3287.00000 6574.00] 3600.00000 7200.00
FOUNDATION, TYPE STF | | |
0132 701144M 1.000 U | 1500.00000 1500.00| 1446.00000 1446.00| 1600.00000 1600.00
FOUNDATION, TYPE SFK | |
0133 701159M 2.000 U | 1625.00000 3250.00]| 1628.00000 3256.00] 1800.00000 3600.00
FOUNDATION, TYPE 1M-MC | | |
0134 701168M 2.000 U | 1550.00000 3100.00]| 1562.00000 3124.00] 1700.00000 3400.00
METER CABINET, TYPE T | | |
0135 701171M 1.000 U© | 2000.00000 2000.00]| 1982.00000 1982.00]| 2200.00000 2200.00
METER CABINET, TYPE TL | | |
0136 701177M 2.000 U | 3450.00000 6900.00| 3449.00000 6898.00] 3700.00000 7400.00
METER CABINET, TYPE 1M-MC | | |
0137 701192P 1467.000 LF | 2.00000 2934.00] 1.80000 2640.60] 2.00000 2934.00
GROUND WIRE, NO. 8 AWG | | |
0138 701201P 2398.000 LF | 1.60000 3836.80| 1.55000 3716.90] 2.00000 4796.00
MULTIPLE LIGHTING WIRE, NO. 8 AWG | | |
0139 701204P 254.000 LF | 4.00000 1016.00] 4.00000 1016.00] 4.00000 1016.00
MULTIPLE LIGHTING WIRE, NO. 10 AWG | | |
0140 701213P 1069.000 LF | 2.80000 2993.20] 2.80000 2993.20] 3.00000 3207.00
SERVICE WIRE, NO. 6 AWG | | |
0141 702009M 2.000 U | 16500.00000 33000.00] 16444.00000 32888.00] 18000.00000 36000.00
CONTROLLER, 8 PHASE | | |
0142 702012M 6.000 U | 1675.00000 10050.00] 1689.00000 10134.00]| 1800.00000 10800.00
TRAFFIC SIGNAL STANDARD, ALUMINUM | | |
0143 702015M 2.000 U | 5800.00000 11600.00| 5764.00000 11528.00] 6300.00000 12600.00
TRAFFIC SIGNAL STANDARD, STEEL | | |
0144 702021M 6.000 U | 1325.00000 7950.00] 1320.00000 7920.00] 1400.00000 8400.00
TRAFFIC SIGNAL MAST ARM, ALUMINUM | | |
0145 702024M 2.000 U | 5000.00000 10000.00] 4935.00000 9870.00| 5400.00000 10800.00
TRAFFIC SIGNAL MAST ARM, STEEL | | |
0146 702027P 818.000 LF | 1.75000 1431.50]| 1.60000 1308.80]| 2.00000 1636.00
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | | |
0147 702030P 1793.000 LF | 2.00000 3586.00] 2.00000 3586.00] 2.00000 3586.00
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | | |
0148 702033P 2078.000 LF | 2.75000 5714.50]| 2.75000 5714.50] 3.00000 6234.00
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | | |
0149 702036M 17.000 U | 930.00000 15810.00| 941.00000 15997.00] 1000.00000 17000.00
TRAFFIC SIGNAL HEAD | | |
0150 702039M 12.000 U© | 910.00000 10920.00] 920.00000 11040.00]| 1000.00000 12000.00
I

PEDESTRIAN SIGNAL HEAD



New Jersey Department of Transportation DATE 05/10/12
PAGE 104 -9
TABULATION OF BIDS
CALL ORDER 104 CONTRACT ID 12104 COUNTIES : MIDDLESEX
LETTING DATE 05/10/12 10:00AM DISTRICT Cc1
SET-ASIDE
I ( 1 ) R4689 I ( 2 ) S1082 | ( 3 ) N2943
|RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC |NEW PRINCE CONCRETE CONST. CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0151 702042M 6.000 U | 215.00000 1290.00| 202.00000 1212.00]| 220.00000 1320.00
PUSH BUTTON | |
0152 702045M 5.000 U | 4850.00000 24250.00| 4854.00000 24270.00] 5300.00000 26500.00
IMAGE DETECTOR | | |
0153 702054M LUMP | 85000.00000 85000.00 80904.00000 80904.00] 90000.00000 90000.00
TEMPORARY TRAFFIC SIGNAL SYSTEM, | | |
LOCATION NO. ___ NO. 1 | | |
0154 702060M 2.000 U | 4375.00000 8750.00 | 4404.00000 8808.00| 5000.00000 10000.00
CONTROLLER TURN-ON | | |
0155 703012M 1.000 U | 700.00000 700.00] 652.00000 652.00] 700.00000 700.00
LIGHTING MAST ARM ALUMINUM | | |
0156 703018M 1.000 U | 1100.00000 1100.00] 1042.00000 1042.00] 1200.00000 1200.00
LUMINAIRE | | |
0157 703024M 10.000 U© | 1725.00000 17250.00] 1744.00000 17440.00]| 1900.00000 19000.00
UNDERDECK LIGHTING TYPE W | |
0158 703033P LUMP | 9000.00000 9000.00 | 7585.00000 7585.00| 8500.00000 8500.00
TEMPORARY HIGHWAY LIGHTING SYSTEM | | |
0160 704003M 1.000 U | 4900.00000 4900.00| 4910.00000 4910.00| 5300.00000 5300.00
JUNCTION BOX ITS TYPE A | | |
0161 704034P LUMP | 40000.00000 40000.00 | 38015.00000 38015.00] 42000.00000 42000.00
MODIFY CONTROL CENTER SYSTEM | |
0162 704047M 1.000 U | 12000.00000 12000.00| 11630.00000 11630.00] 12500.00000 12500.00
CAMERA (OTHER THAN STANDARD) POSITIONAL | | |
CAMERA (SURVEILLANCE) | |
0163 704057M 2.000 U | 1200.00000 2400.00| 1214.00000 2428.00] 1300.00000 2600.00
CAMERA STANDARD TYPE D | | |
0164 704060M 1.000 U | 9000.00000 9000.00| 8596.00000 8596.00]| 10000.00000 10000.00
CAMERA I I I
0165 704063M 1.000 U | 16000.00000 16000.00| 15635.00000 15635.00] 17000.00000 17000.00
CONTROLLER, CAMERA | | |
0195 702057M LUMP | 30000.00000 30000.00] 28124.00000 28124.00] 30000.00000 30000.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | | |
NO. ___ LOCATION NO.1 | | |
SECTION TOTALS | $ 2,624,005.25] $ 2,819,738.47] $ 3,208,324.21
—————————————————————————————————————————— o
SECTION 0002 CONSTRUCTION ENGINEERING
| I |
0008 155009M 1.000 U | 20000.00000 20000.00] 30339.00000 30339.00] 60000.00000 60000.00

FIELD OFFICE TYPE C SET UP



New Jersey Department of Transportation DATE : 05/10/12
PAGE : 104 -10
TABULATION OF BIDS

CALL ORDER : 104 CONTRACT ID : 12104 COUNTIES : MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
I( 1 ) R4689 I( 2 ) S1082 I ( 3 ) N2943
|[RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC |NEW PRINCE CONCRETE CONST. CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt
0009 155027M 28.000 MO | 1000.00000 28000.00 | 2124.00000 59472.00]| 3500.00000 98000.00
FIELD OFFICE TYPE C MAINTENANCE | | |
0010 155039M LUMP | 11200.00000 11200.00| 11200.00000 11200.00] 11200.00000 11200.00
TELEPHONE SERVICE | | |
SECTION TOTALS | $ 59,200.00| $ 101,011.00] $ 169,200.00
—————————————————————————————————————————— o
SECTION 0003 NON-PARTICIPATING (ROADWAY)
I I |
0002 152003P LUMP | 9000.00000 9000.00 | 10113.00000 10113.00] 25000.00000 25000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 152009P LUMP | 18000.00000 18000.00] 5057.00000 5057.00] 20000.00000 20000.00
POLLUTION LIABILITY INSURANCE | | |
0175 810003M 4.000 ACRE | 500.00000 2000.00 303.00000 1212.00] 500.00000 2000.00
MOWING | |
SECTION TOTALS | $ 29,000.00] $ 16,382.00] $ 47,000.00
—————————————————————————————————————————— o
SECTION 0004 EROSION CONTROL
I | |
0014 158009M 1300.000 LF | 7.00000 9100.00] 3.85000 5005.00] 9.00000 11700.00
HEAVY DUTY SILT FENCE, ORANGE | | |
0015 158027M 510.000 SF | 19.00000 9690.00] 8.95000 4564.50] 10.00000 5100.00
INLET FILTER TYPE 1 | |
0016 158051M 1.000 U | 3000.00000 3000.00] 1820.00000 1820.00] 500.00000 500.00
DEWATERING BASIN | |
0017 158063P LUMP | 2500.00000 2500.00] 3540.00000 3540.00] 5000.00000 5000.00
CONCRETE WASHOUT SYSTEM | | |
0018 158072M 2.000 U | 500.00000 1000.00| 1820.00000 3640.00] 2000.00000 4000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | | |
0019 158084M 13.000 cCY | 25.00000 325.00] 60.70000 789.10] 0.01000 0.13
EROSION CONTROL SEDIMENT REMOVAL | | |
0170 806018P 727.000 SY | 1.00000 727.00] 0.60000 436.20] 1.00000 727.00
FERTILIZING AND SEEDING, TYPE F | | |
SECTION TOTALS | $ 26,342.00] $ 19,794.80]| $ 27,027.13
—————————————————————————————————————————— e e
SECTION 0005 GENERAL LANDSCAPE
I I I
0166 802033M 2.000 U | 1500.00000 3000.00] 1289.00000 2578.00] 3500.00000 7000.00

TREE REMOVAL, OVER 30" TO 36" DIAMETER | | |



New Jersey Department of Transportation DATE : 05/10/12
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TABULATION OF BIDS

CALL ORDER : 104 CONTRACT ID : 12104 COUNTIES : MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
[ ( 1 ) R4689 I( 2 ) S1082 I ( 3 ) N2943
|[RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC |NEW PRINCE CONCRETE CONST. CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0167 804006P 7271.000 SY | 1.30000 9452.30] 1.30000 9452.30] 2.00000 14542.00
TOPSOILING, 4" THICK | I I
0168 804015P 299.000 cCY | 25.00000 7475.00] 25.30000 7564.70] 30.00000 8970.00
BORROW TOPSOIL | |
0169 806015P 7271.000 SY | 0.45000 3271.95| 0.40000 2908.40]| 0.50000 3635.50
FERTILIZING AND SEEDING, TYPE D | | |
0171 806024P 500.000 SY | 0.75000 375.00| 0.45000 225.00] 1.00000 500.00
FERTILIZING AND SEEDING, TYPE W | | |
0172 807006M 50.000 sY | 3.50000 175.00]| 3.55000 177.50] 10.00000 500.00
TOPSOIL STABILIZATION, TYPE 2 MAT | | |
0173 809003M 7998.000 SY | 0.50000 3999.00] 0.50000 3999.00] 0.60000 4798.80
STRAW MULCHING | | |
0174 809018M 29.000 sy | 3.50000 101.50] 3.55000 102.95] 10.00000 290.00
WOOD MULCHING | | |
0176 811004M 13.000 U | 335.00000 4355.00] 329.00000 4277.00] 375.00000 4875.00
LARGE DECIDUOUS TREE, 2 1/2-3" CALIPER, | | |
B&B I I I
0177 811031M 8.000 U I 200.00000 1600.00] 197.00000 1576.00] 225.00000 1800.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | | |
0178 811138M LUMP | 6000.00000 6000.00] 5562.00000 5562.00] 6500.00000 6500.00
PLANT ESTABLISHMENT PERIOD | | |
SECTION TOTALS | $ 39,804.75] $ 38,422.85]| $ 53,411.30
—————————————————————————————————————————— Bt
SECTION 0006 BRIDGE
I I I
0179 201006P LUMP | 130000.00000 130000.00| 130000.00000 130000.00| 220000.00000 220000.00
CLEARING SITE, BRIDGE (___) (1218-152) | | |
0180 501003P 1320.000 sF | 25.00000 33000.00] 25.80000 34056.00] 110.00000 145200.00
TEMPORARY SHEETING | | |
0181 501009P LUMP | 500.00000 500.00| 120151.00000 120151.00] 80000.00000 80000.00
TEMPORARY COFFERDAM | | |
0182 504003P 64190.000 LB | 1.25000 80237.50]| 1.40000 89866.00| 2.25000 144427.50
REINFORCEMENT STEEL | | |
0183 504006P 6230.000 LB | 1.35000 8410.50] 1.65000 10279.50] 2.50000 15575.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0184 504015P 348.000 CY | 275.00000 95700.00 | 294.00000 102312.00] 385.00000 133980.00
CONCRETE FOOTING | | |
0185 504018P 104.000 cCy | 1500.00000 156000.00| 541.00000 56264.00] 1375.00000 143000.00
I

CONCRETE WING WALL



New Jersey Department of Transportation DATE : 05/10/12
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TABULATION OF BIDS

CALL ORDER : 104 CONTRACT ID : 12104 COUNTIES : MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
I( 1 ) R4689 I( 2 ) S1082 I ( 3 ) N2943
|[RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC |NEW PRINCE CONCRETE CONST. CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt
0186 504024P 130.000 CY | 1100.00000 143000.00 502.00000 65260.00] 1375.00000 178750.00
CONCRETE ABUTMENT WALL | | |
0187 505060P 85.000 LF | 3200.00000 272000.00] 3093.00000 262905.00] 3150.00000 267750.00
PRECAST CONCRETE ARCH STRUCTURE | | |
0188 507027M 2.000 U | 1500.00000 3000.00] 1264.00000 2528.00] 3000.00000 6000.00
DATE PANEL | | |
0189 507039P 100.000 LF | 290.00000 29000.00] 284.00000 28400.00] 310.00000 31000.00
CONCRETE BRIDGE PARAPET, HPC | | |
0190 507052M 30.000 CY | 650.00000 19500.00| 735.00000 22050.00] 850.00000 25500.00
CONCRETE MOMENT SLAB | | |
0191 509086P 110.000 LF | 250.00000 27500.00 255.00000 28050.00] 365.00000 40150.00
PICKET FENCE, STEEL, BRIDGE, 4' 0" HIGH | | |
0192 509100P 80.000 LF | 145.00000 11600.00| 75.90000 6072.00] 180.00000 14400.00
ORNAMENTAL RAILING | | |
0193 601047P 32.000 LF | 45.00000 1440.00] 16.20000 518.40] 60.00000 1920.00
8" CORRUGATED STEEL PIPE | | |
0194 601410P 288.000 LF | 20.00000 5760.00] 33.30000 9590.40] 60.00000 17280.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | | |
SECTION TOTALS | $ 1,016,648.00| $ 968,302.30] $ 1,464,932.50
—————————————————————————————————————————— e Rt
CONTRACT TOTALS | $ 3,795,000.00] $ 3,963,651.42] $ 4,969,895.14

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



TRAFFIC CONTROL TRUCK WITH MOUNTED

New Jersey Department of Transportation DATE 05/10/12
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TABULATION OF BIDS
CALL ORDER 104 CONTRACT ID COUNTIES : MIDDLESEX
LETTING DATE 05/10/12 10:00AM DISTRICT
SET-ASIDE
I ( 4 ) M0545 I ( 5 ) S0503 | ( 6 ) C0547
| MARBRO INC |JOSEPH M SANZARI INC | CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 29000.00000 29000.00] 40000.00000 40000.00] 40000.00000 40000.00
PERFORMANCE BOND AND PAYMENT BOND | | |
0004 153003P LUMP | 10000.00000 10000.00] 6484.00000 6484.00]| 82000.00000 82000.00
PROGRESS SCHEDULE | | |
0005 153006P 12.000 U | 500.00000 6000.00 540.00000 6480.00] 100.00000 1200.00
PROGRESS SCHEDULE UPDATE | | |
0006 153012P 1350.000 HOUR | 0.01000 13.50] 1.00000 1350.00] 1.00000 1350.00
TRAINEES | | |
0007 154003P LUMP | 470922.27000 470922.27| 760068.00000 760068.00] 527000.00000 527000.00
MOBILIZATION | | |
0011 157003M LUMP | 50000.00000 50000.00] 64800.00000 64800.00] 150000.00000 150000.00
CONSTRUCTION LAYOUT | | |
0012 157006M 2.000 U | 600.00000 1200.00] 810.00000 1620.00] 900.00000 1800.00
MONUMENT I I I
0013 158003M 67.000 LF | 3.00000 201.00| 6.50000 435.50] 5.00000 335.00
CAUTION FENCE | | |
0020 159003M 35.000 U | 100.00000 3500.00] 102.00000 3570.00] 110.00000 3850.00
BREAKAWAY BARRICADE | | |
0021 159006M 70.000 U | 75.00000 5250.00] 92.00000 6440.00| 75.00000 5250.00
DRUM | | |
0022 159009M 50.000 U | 15.00000 750.00| 13.00000 650.00] 15.00000 750.00
TRAFFIC CONE | | |
0023 159012M 1171.000 SF | 12.00000 14052.00| 13.00000 15223.00] 17.00000 19907.00
CONSTRUCTION SIGNS | | |
0024 159015M 3.000 U | 1000.00000 3000.00]| 972.00000 2916.00] 750.00000 2250.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | | |
8" | I |
0025 159021P 240.000 LF | 75.00000 18000.00 | 43.00000 10320.00] 70.00000 16800.00
CONSTRUCTION BARRIER CURB | | |
0026 159027M 3.000 U | 5000.00000 15000.00| 2700.00000 8100.00] 2000.00000 6000.00
FLASHING ARROW BOARD, 4' X 8' | | |
0027 159030M 3.000 U | 18500.00000 55500.00] 7020.00000 21060.00] 5000.00000 15000.00
PORTABLE VARIABLE MESSAGE SIGN | | |
0028 159063M 2.000 U© | 17500.00000 35000.00] 5400.00000 10800.00]| 17000.00000 34000.00
TEMPORARY CRASH CUSHION, QUADGUARD 3 | | |
BAYS X 24" WIDE | | |
0029 159108M 2.000 U | 20000.00000 40000.00] 5400.00000 10800.00] 2000.00000 4000.00
I I
| |

CRASH CUSHION



New Jersey Department of Transportation DATE 05/10/12
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TABULATION OF BIDS
CALL ORDER 104 CONTRACT ID COUNTIES : MIDDLESEX
LETTING DATE 05/10/12 10:00AM DISTRICT
SET-ASIDE
I ( 4 ) M0545 I ( 5 ) S0503 | ( 6 ) C0547
| MARBRO INC |JOSEPH M SANZARI INC | CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0030 159141M 552.000 HOUR | 82.00000 45264.00| 75.00000 41400.00]| 65.00000 35880.00
TRAFFIC DIRECTOR, FLAGGER | | |
0031 160003M LUMP | 13000.00000 13000.00] 13000.00000 13000.00] 13000.00000 13000.00
FUEL PRICE ADJUSTMENT | |
0032 160006M LUMP | 14500.00000 14500.00] 14500.00000 14500.00] 14500.00000 14500.00
ASPHALT PRICE ADJUSTMENT | | |
0033 161003P LUMP | 5000.00000 5000.00 | 3000.00000 3000.00] 2000.00000 2000.00
FINAL CLEANUP | |
0034 162005P LUMP | 55000.00000 55000.00] 5184.00000 5184.00] 50000.00000 50000.00
VIBRATION MONITORING | | |
0035 162010P LUMP | 16000.00000 16000.00| 16000.00000 16000.00] 16000.00000 16000.00
UTILITY SERVICE CONSTRUCTION | | |
0036 201003P LUMP | 40000.00000 40000.00] 40000.00000 40000.00] 40000.00000 40000.00
CLEARING SITE | |
0037 202003P 1.000 ACRE | 0.01000 0.01] 6350.00000 6350.00] 25000.00000 25000.00
STRIPPING | I I
0038 202006M 5.000 CY | 250.00000 1250.00] 96.00000 480.00] 150.00000 750.00
EXCAVATION, TEST PIT | | |
0039 202009P 6739.000 CY | 15.00000 101085.00] 23.00000 154997.00] 30.00000 202170.00
EXCAVATION, UNCLASSIFIED | | |
0040 202021P 3157.000 SY | 25.00000 78925.00| 38.00000 119966.00] 30.00000 94710.00
REMOVAL OF PAVEMENT | | |
0041 203009P 1230.000 cCY | 55.00000 67650.00| 40.00000 49200.00]| 45.00000 55350.00
I-9 SOIL AGGREGATE | |
0042 203041P 1226.000 SY | 1.00000 1226.00] 5.50000 6743.00] 1.00000 1226.00
GEOTEXTILE, ROADWAY STABILIZATION | | |
0043 301006P 1095.000 CY | 55.00000 60225.00 | 11.00000 12045.00] 35.00000 38325.00
SUBBASE I I I
0044 302036P 1441.000 sSY | 11.00000 15851.00] 7.00000 10087.00]| 10.00000 14410.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | | |
THICK I I I
0045 302042P 4239.000 SY | 13.00000 55107.00 | 9.00000 38151.00] 12.00000 50868.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | | |
THICK | |
0046 302060P 72.000 CY | 50.00000 3600.00| 67.00000 4824.00] 40.00000 2880.00
COARSE AGGREGATE, SIZE NO. 57 | |
0047 304006P 11.000 sY | 65.00000 715.00] 70.00000 770.00] 100.00000 1100.00
CONCRETE BASE COURSE, 9" THICK | |
0048 401009P 2716.000 SY | 17.50000 47530.00| 5.50000 14938.00]| 4.00000 10864.00
I

HMA MILLING, 3" OR LESS
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TABULATION OF BIDS
CALL ORDER 104 CONTRACT ID 12104 COUNTIES MIDDLESEX
LETTING DATE 05/10/12 10:00AM DISTRICT Cc1
SET-ASIDE
I ( 4 ) M0545 I ( 5 ) S0503 | ( 6 ) C0547
| MARBRO INC |JOSEPH M SANZARI INC | CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— o
0049 401012P 3163.000 SY | 20.00000 63260.00] 6.00000 18978.00| 4.00000 12652.00
HMA MILLING, MORE THAN 3" TO 6" | | |
0050 401021M 300.000 SY | 30.00000 9000.00| 135.00000 40500.00]| 35.00000 10500.00
HOT MIX ASPHALT PAVEMENT REPAIR | | |
0051 401027M 6129.000 LF | 1.25000 7661.25] 1.00000 6129.00] 1.00000 6129.00
POLYMERIZED JOINT ADHESIVE | | |
0052 401030M 1100.000 GAL | 0.01000 11.00] 0.01000 11.00] 0.01000 11.00
TACK COAT | | |
0053 401036M 2000.000 GAL | 0.01000 20.00] 0.01000 20.00] 0.01000 20.00
PRIME COAT | |
0054 401060M 2586.000 T | 100.00000 258600.00| 99.00000 256014.00]| 105.00000 271530.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | | |
0055 401084M 1089.000 T | 100.00000 108900.00] 104.00000 113256.00] 105.00000 114345.00
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | | |
COURSE \ \ I
0056 401099M 1108.000 T | 100.00000 110800.00] 104.00000 115232.00] 105.00000 116340.00
HOT MIX ASPHALT 25 M 64 BASE COURSE | | |
0057 401105M 2888.000 LF | 5.00000 14440.00] 1.00000 2888.00]| 2.00000 5776.00
SAWING AND SEALING JOINTS IN HOT MIX | | |
ASPHALT OVERLAY | |
0058 401108M 5.000 U | 250.00000 1250.00| 102.00000 510.00] 160.00000 800.00
CORE SAMPLES, HOT MIX ASPHALT | | |
0059 404003M 11.000 T | 250.00000 2750.00] 297.00000 3267.00] 300.00000 3300.00
STONE MATRIX ASPHALT 9.5 MM SURFACE | | |
COURSE | | |
0060 456003M 1509.000 LF | 1.50000 2263.50] 1.60000 2414.40]| 4.00000 6036.00
SEALING EXISTING JOINTS IN CONCRETE | | |
PAVEMENT I I I
0061 501003P 132.000 SF | 350.00000 46200.00| 397.00000 52404.00] 1.00000 132.00
TEMPORARY SHEETING | | |
0062 601122P 816.000 LF | 60.00000 48960.00| 75.00000 61200.00]| 150.00000 122400.00
15" REINFORCED CONCRETE PIPE | | |
0063 601124P 264.000 LF | 60.00000 15840.00] 110.00000 29040.00] 155.00000 40920.00
18" REINFORCED CONCRETE PIPE | | |
0064 601570M 2.000 U | 3300.00000 6600.00] 2200.00000 4400.00] 2000.00000 4000.00
27" X 42" REINFORCED CONCRETE END | | |
SECTION | | |
0065 601638P 50.000 LF | 113.00000 5650.00] 220.00000 11000.00]| 210.00000 10500.00
27" X 42" REINFORCED CONCRETE | | |
I

ELLIPTICAL PIPE, CLSS HE - IV
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TABULATION OF BIDS
CALL ORDER : 104 CONTRACT ID 12104 COUNTIES MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT Cc1
SET-ASIDE
I ( 4 ) M0545 I ( 5 ) S0503 | ( 6 ) C0547

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0066 601684M 39.000
12" DUCTILE IRON PIPE

0067 602009M 3.000
INLET, TYPE A

0068 602012M 21.000
INLET, TYPE B

0069 602024M 1.000
INLET, TYPE B-1

0070 602045M 2.000
INLET, TYPE B MODIFIED

0071 602054M 1.000
MANHOLE, 4' DIAMETER

0072 602057M 1.000
MANHOLE, 5' DIAMETER

0073 602060M 1.000
MANHOLE, 6' DIAMETER

0074 602096M 2.000
INLET CONVERTED TO MANHOLE

0075 602099M 5.000
RESET EXISTING CASTING

0076 602108M 1.000
SET INLET TYPE E, CASTING

0077 602153M 5.000
RECONSTRUCTED INLET, TYPE B, USING NEW
CASTING

0078 602180M 1.000

RECONSTRUCTED MANHOLE, USING EXISTI
CASTING

0079 605183P 80.000
TEMPORARY CHAIN-LINK FENCE, 6' HIGH

0080 606003P 127.000
HOT MIX ASPHALT SIDEWALK, 2" THICK

0081 606012P 724.000
CONCRETE SIDEWALK, 4" THICK

0082 606029P 81.000
BRICK PAVERS

0083 606039P 725.000
HOT MIX ASPHALT DRIVEWAY, 6" THICK

0084 606051P 453.000

CONCRETE DRIVEWAY, 6" THICK

U

U

U

NG

LF

SY

SY

SY

SY

SY

|[MARBRO INC
‘ UNIT PRICE
100.00000
2500.00000
3300.00000
4100.00000
4000.00000
3000.00000
3750.00000
7000.00000
1750.00000
475.00000

1300.00000

1750.00000
900.00000

30.00000
35.00000
52.00000
170.00000
45.00000

\
+
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
[
\
\
\
\
\
\
\
\
\
\
\
\
\
I 60.00000
\

|JOSEPH M SANZARI INC
\

| CARBRO CONSTRUCTORS CORP

AMOUNT| UNIT PRICE AMOUNT |
3900.00] 94.00000 3666.00]
7500.00} 1640.00000 4920.00:
69300.00} 2150.00000 45150.00:
4100.00} 2690.00000 2690.00:
SOO0.00} 2088.00000 4176.00:
3000.00} 4320.00000 4320.00:
3750.00} 2790.00000 2790.00:
7000.00} 5870.00000 5870.00:
3500.00} 1717.00000 3434.00:
2375.00} 297.00000 1485.00:
1300.001 1209.00000 1209.00:
8750.00} 1655.00000 8275.00:
| |
900.00| 1107.00000 1107.00]
\ I
| |
2400.00] 13.00000 1040.00]
4445.00} 22.00000 2794.00:
37648.00} 41.00000 29684.00:
13770.00} 216.00000 17496.00:
32625.00} 43.00000 31175.00:

27180.00} 53.00000 24009.00:

UNIT PRICE

2500.

3500.

3600.

2500.

2500.

4000.

5000.

2500.

30.

34.

54.

44.

61.

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

.00000

.00000

.00000

00000

00000

00000

.00000

00000

00000

AMOUNT

7410.

7500.

73500.

3600.

5000.

2500.

4000.

5000.

5000.

2400.

4318.

39096

13770.

31900.

27633.

_____________________________ o
190.

00

00

00

00

00

00

00

00

00

.00

.00

.00

.00

00

00

.00

00

00

00
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TABULATION OF BIDS
CALL ORDER : 104 CONTRACT ID COUNTIES MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT
SET-ASIDE
I ( 4 ) M0545 I ( 5 ) S0503 | ( 6 ) C0547
| MARBRO INC |JOSEPH M SANZARI INC | CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0085 606075P 7.000 SY | 52.00000 364.00] 41.00000 287.00] 54.00000 378.00
CONCRETE ISLAND, 4" THICK | | |
0086 606084P 52.000 SY | 215.00000 11180.00] 232.00000 12064.00] 225.00000 11700.00
DETECTABLE WARNING SURFACE | | |
0087 606093P 78.000 SY | 200.00000 15600.00] 204.00000 15912.00] 195.00000 15210.00
IMPRINT RESIN ISLAND | | |
0088 607018P 4384.000 LF | 20.00000 87680.00 | 16.75000 73432.00] 24.00000 105216.00
9" X 16" CONCRETE VERTICAL CURB | | |
0089 607021P 20.000 LF | 21.00000 420.00| 18.50000 370.00] 26.00000 520.00
9" X 18" CONCRETE VERTICAL CURB | |
0090 607030P 205.000 LF | 21.00000 4305.00| 21.50000 4407.50] 26.00000 5330.00
12" X 13" CONCRETE SLOPING CURB | |
0091 607075P 14.000 LF | 60.00000 840.00| 32.00000 448.00] 60.00000 840.00
GRANITE CURB | | |
0092 607081P 282.000 LF | 15.00000 4230.00] 13.00000 3666.00] 15.00000 4230.00
9" X 4" HOT MIX ASPHALT CURB | |
0093 608003P 266.000 SY | 27.00000 7182.00] 29.00000 7714.00] 28.00000 7448.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | | |
0094 609003M 662.000 LF | 30.00000 19860.00| 32.00000 21184.00] 31.00000 20522.00
BEAM GUIDE RAIL | | |
0095 609027M 3.000 U | 2500.00000 7500.00 | 2370.00000 7110.00]| 3200.00000 9600.00
TANGENT GUIDE RAIL TERMINAL | | |
0096 609033M 1.000 U | 1200.00000 1200.00| 1030.00000 1030.00] 1500.00000 1500.00
CONTROLLED RELEASE TERMINAL | | |
0097 609036M 1.000 U | 1200.00000 1200.00] 1296.00000 1296.00] 1500.00000 1500.00
CONTROLLED RELEASE TERMINAL ANCHORAGE | | |
0098 609039M 6.000 U | 1000.00000 6000.00] 966.00000 5796.00] 1200.00000 7200.00
BEAM GUIDE RAIL ANCHORAGE | | |
0099 609075M 424.000 LF | 9.00000 3816.00| 1.00000 424.00] 3.00000 1272.00
REMOVAL OF BEAM GUIDE RAIL | | |
0100 610003M 26483.000 LF | 0.33000 8739.39| 0.32000 8474.56| 0.50000 13241.50
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
an | | |
0101 610009M 4086.000 SF | 3.00000 12258.00] 2.20000 8989.20] 2.25000 9193.50
TRAFFIC MARKINGS, THERMOPLASTIC | | |
0102 610012M 42.000 U | 28.00000 1176.00| 54.00000 2268.00] 55.00000 2310.00
RPM, MONO-DIRECTIONAL, WHITE LENS | | |
0103 610021M 32.000 U | 28.00000 896.00 | 54.00000 1728.00]| 55.00000 1760.00
|

RPM, BI-DIRECTIONAL, AMBER LENS



New Jersey Department of Transportation DATE 05/10/12
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TABULATION OF BIDS
CALL ORDER 104 CONTRACT ID 12104 COUNTIES MIDDLESEX
LETTING DATE 05/10/12 10:00AM DISTRICT Cc1
SET-ASIDE
| ( 4 ) M0545 I ( 5 ) S0503 | ( 6 ) C0547
| MARBRO INC |JOSEPH M SANZARI INC | CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0104 610024M 36.000 U | 15.00000 540.00| 1.00000 36.00] 1.00000 36.00
REMOVAL OF RPM | | |
0105 610027M 15.000 U© | 15.00000 225.00] 54.00000 810.00] 22.00000 330.00
REMOVAL AND REPLACEMENT OF RPM LENS | | |
0106 610036M 26071.000 LF | 0.50000 13035.50] 0.40000 10428.40]| 0.01000 260.71
REMOVAL OF TRAFFIC STRIPES | | |
0107 610039M 1357.000 SF | 2.00000 2714.00| 1.00000 1357.00] 0.01000 13.57
REMOVAL OF TRAFFIC MARKINGS | | |
0108 610045M 7.000 U | 500.00000 3500.00] 702.00000 4914.00]| 300.00000 2100.00
BOLLARD | | |
0109 612003P 379.000 SF | 33.00000 12507.00] 34.50000 13075.50]| 41.00000 15539.00
REGULATORY AND WARNING SIGN | | |
0110 612006P 50.500 SF | 33.00000 1666.50| 58.00000 2929.00]| 53.00000 2676.50
GUIDE SIGN, TYPE GA, STEEL "U" POST | | |
SUPPORTS \ \ I
0111 612033P 2.000 U© | 7500.00000 15000.00] 1080.00000 2160.00] 5100.00000 10200.00
SPECIALIZED SIGN | | |
0112 612043P LUMP | 3750.00000 3750.00] 1080.00000 1080.00] 5100.00000 5100.00
CAST IRON SIGN AND POST RESTORATION | | |
0113 651056P 35.000 LF | 400.00000 14000.00| 70.00000 2450.00] 175.00000 6125.00
6" DUCTILE IRON WATER PIPE, CLASS 53 | | |
0114 651059P 886.000 LF | 100.00000 88600.00 | 79.00000 69994.00]| 200.00000 177200.00
8" DUCTILE IRON WATER PIPE, CLASS 53 | | |
0115 651243M 5.000 U | 3000.00000 15000.00] 1620.00000 8100.00] 1500.00000 7500.00
WATER SERVICE CONNECTION | | |
0116 651246M 1.000 U | 6500.00000 6500.00| 4320.00000 4320.00] 4500.00000 4500.00
FIRE HYDRANT | | |
0117 651249M 2.000 U | 3000.00000 6000.00| 1555.00000 3110.00] 2500.00000 5000.00
RELOCATE FIRE HYDRANT | | |
0118 651255M 9.000 U | 100.00000 900.00] 135.00000 1215.00] 50.00000 450.00
RESET WATER VALVE BOX | | |
0119 651258M LUMP | 2000.00000 2000.00| 2160.00000 2160.00] 100.00000 100.00
WATER AS-BUILT PLAN | | |
0120 652432M 8.000 U | 500.00000 4000.00| 297.00000 2376.00] 100.00000 800.00
RESET MANHOLE, SANITARY SEWER, USING | | |
EXISTING CASTING | |
0121 701012P 226.000 LF | 30.00000 6780.00 | 32.00000 7232.00] 31.00000 7006.00
1 1/2"™ RIGID METALLIC CONDUIT | | |
0122 701015P 390.000 LF | 21.00000 8190.00| 23.00000 8970.00| 22.00000 8580.00
I

2" RIGID METALLIC CONDUIT
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TABULATION OF BIDS
CALL ORDER 104 CONTRACT ID 12104 COUNTIES : MIDDLESEX
LETTING DATE 05/10/12 10:00AM DISTRICT Cc1
SET-ASIDE
| ( 4 ) M0545 I ( 5 ) S0503 | ( 6 ) C0547
| MARBRO INC |JOSEPH M SANZARI INC | CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0123 701021Pp 956.000 LF | 42.00000 40152.00| 45.00000 43020.00| 43.00000 41108.00
3" RIGID METALLIC CONDUIT | | |
0124 701030P 235.000 LF | 15.00000 3525.00] 16.00000 3760.00] 16.00000 3760.00
3" RIGID NONMETALLIC CONDUIT | |
0125 701036P 62.000 LF | 45.00000 2790.00| 48.00000 2976.00] 46.00000 2852.00
1 1/4"™ FLEXIBLE METALLIC CONDUIT | |
0126 701102M 12.000 U | 1610.00000 19320.00] 1738.00000 20856.00]| 1700.00000 20400.00
18" X 36" JUNCTION BOX | | |
0127 701105M 10.000 U© | 865.00000 8650.00 | 934.00000 9340.00| 900.00000 9000.00
8" X 8" X 6" METAL JUNCTION BOX | |
0128 701108M 2.000 U | 1165.00000 2330.00] 1260.00000 2520.00] 1200.00000 2400.00
12" X 10" X 8" METAL JUNCTION BOX | | |
0129 701123M 5.000 U | 1295.00000 6475.00| 1398.00000 6990.00] 1400.00000 7000.00
FOUNDATION, TYPE SFT | | |
0130 701132M 3.000 U | 2510.00000 7530.00] 2710.00000 8130.00] 2600.00000 7800.00
FOUNDATION, TYPE P-MC | | |
0131 701138M 2.000 U | 3250.00000 6500.00] 3510.00000 7020.00] 3400.00000 6800.00
FOUNDATION, TYPE STF | | |
0132 701144M 1.000 U | 1430.00000 1430.00| 1544.00000 1544.00]| 1500.00000 1500.00
FOUNDATION, TYPE SFK | |
0133 701159M 2.000 U | 1610.00000 3220.00] 1738.00000 3476.00] 1700.00000 3400.00
FOUNDATION, TYPE 1M-MC | | |
0134 701168M 2.000 U | 1545.00000 3090.00] 1668.00000 3336.00] 1600.00000 3200.00
METER CABINET, TYPE T | | |
0135 701171M 1.000 U | 1960.00000 1960.00] 2116.00000 2116.00] 2100.00000 2100.00
METER CABINET, TYPE TL | | |
0136 701177M 2.000 U | 3410.00000 6820.00| 3682.00000 7364.00] 3600.00000 7200.00
METER CABINET, TYPE 1M-MC | | |
0137 701192P 1467.000 LF | 1.80000 2640.60| 2.00000 2934.00] 2.00000 2934.00
GROUND WIRE, NO. 8 AWG | I I
0138 701201p 2398.000 LF | 1.55000 3716.90| 1.60000 3836.80] 2.00000 4796.00
MULTIPLE LIGHTING WIRE, NO. 8 AWG | | |
0139 701204P 254.000 LF | 3.95000 1003.30]| 4.25000 1079.50]| 4.00000 1016.00
MULTIPLE LIGHTING WIRE, NO. 10 AWG | | |
0140 701213P 1069.000 LF | 2.75000 2939.75]| 3.00000 3207.00] 3.00000 3207.00
SERVICE WIRE, NO. 6 AWG | | |
0141 702009M 2.000 U | 16260.00000 32520.00]| 17560.00000 35120.00] 18000.00000 36000.00
CONTROLLER, 8 PHASE | | |
0142 702012M 6.000 U | 1670.00000 10020.00] 1800.00000 10800.00]| 1800.00000 10800.00
I

TRAFFIC SIGNAL STANDARD, ALUMINUM



CAMERA (OTHER THAN STANDARD) POSITIONAL

New Jersey Department of Transportation DATE 05/10/12
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TABULATION OF BIDS
CALL ORDER : 104 CONTRACT ID : 12104 COUNTIES : MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT : C1
SET-ASIDE
| ( 4 ) M0545 I ( 5 ) S0503 | ( 6 ) C0547
| MARBRO INC |JOSEPH M SANZARI INC | CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0143 702015M 2.000 U | 5700.00000 11400.00] 6156.00000 12312.00]| 6000.00000 12000.00
TRAFFIC SIGNAL STANDARD, STEEL | | |
0144 702021M 6.000 U | 1305.00000 7830.00 | 1400.00000 8400.00| 1400.00000 8400.00
TRAFFIC SIGNAL MAST ARM, ALUMINUM | | |
0145 702024M 2.000 U | 4880.00000 9760.00] 5270.00000 10540.00] 6000.00000 12000.00
TRAFFIC SIGNAL MAST ARM, STEEL | | |
0146 702027P 818.000 LF | 1.60000 1308.80] 2.00000 1636.00] 2.00000 1636.00
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | | |
0147 702030P 1793.000 LF | 2.00000 3586.00] 2.20000 3944.60]| 2.50000 4482.50
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | | |
0148 702033P 2078.000 LF | 2.70000 5610.60| 3.00000 6234.00] 3.00000 6234.00
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | | |
0149 702036M 17.000 U | 930.00000 15810.00] 1000.00000 17000.00]| 1000.00000 17000.00
TRAFFIC SIGNAL HEAD | | |
0150 702039M 12.000 U | 910.00000 10920.00] 980.00000 11760.00] 1000.00000 12000.00
PEDESTRIAN SIGNAL HEAD | | |
0151 702042M 6.000 U | 200.00000 1200.00] 216.00000 1296.00] 250.00000 1500.00
PUSH BUTTON | |
0152 702045M 5.000 U | 4800.00000 24000.00| 5184.00000 25920.00] 5000.00000 25000.00
IMAGE DETECTOR | | |
0153 702054M LUMP | 80000.00000 80000.00| 86400.00000 86400.00| 175000.00000 175000.00
TEMPORARY TRAFFIC SIGNAL SYSTEM, | | |
LOCATION NO. __ NO. 1 | | |
0154 702060M 2.000 U | 4355.00000 8710.00| 4681.00000 9362.00]| 4500.00000 9000.00
CONTROLLER TURN-ON | | |
0155 703012M 1.000 U | 645.00000 645.00| 700.00000 700.00] 700.00000 700.00
LIGHTING MAST ARM ALUMINUM | | |
0156 703018M 1.000 U | 1030.00000 1030.00| 1110.00000 1110.00]| 1100.00000 1100.00
LUMINAIRE I I I
0157 703024M 10.000 U | 1725.00000 17250.00| 1863.00000 18630.00] 1800.00000 18000.00
UNDERDECK LIGHTING TYPE W | | |
0158 703033P LUMP | 7500.00000 7500.00] 8100.00000 8100.00] 8000.00000 8000.00
TEMPORARY HIGHWAY LIGHTING SYSTEM | | |
0160 704003M 1.000 U | 4855.00000 4855.00| 5200.00000 5200.00] 5000.00000 5000.00
JUNCTION BOX ITS TYPE A | | |
0161 704034P LUMP | 37590.00000 37590.00] 40600.00000 40600.00]| 39000.00000 39000.00
MODIFY CONTROL CENTER SYSTEM | |
0162 704047M 1.000 U | 11500.00000 11500.00] 12420.00000 12420.00]| 12000.00000 12000.00
|
I

CAMERA (SURVEILLANCE)
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TABULATION OF BIDS
CALL ORDER : 104 CONTRACT ID : 12104 COUNTIES MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT : C1
SET-ASIDE
| ( 4 ) M0545 I ( 5 ) S0503 | ( 6 ) C0547
| MARBRO INC |JOSEPH M SANZARI INC | CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0163 704057M 2.000 U | 1200.00000 2400.00] 1296.00000 2592.00] 1300.00000 2600.00
CAMERA STANDARD TYPE D | | |
0164 704060M 1.000 U | 8500.00000 8500.00| 9180.00000 9180.00| 9000.00000 9000.00
CAMERA | |
0165 704063M 1.000 U | 15460.00000 15460.00] 16700.00000 16700.00] 16000.00000 16000.00
CONTROLLER, CAMERA | | |
0195 702057M LUMP | 28500.00000 28500.00 30000.00000 30000.00] 40000.00000 40000.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | | |
NO. ___ LOCATION NO.1 | | |
SECTION TOTALS | $ 3,204,317.87] $ 3,278,083.96]| $ 3,633,356.28
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155009M 1.000 U© | 50000.00000 50000.00] 43200.00000 43200.00] 100000.00000 100000.00
FIELD OFFICE TYPE C SET UP | | |
0009 155027M 28.000 MO | 2500.00000 70000.00| 1836.00000 51408.00]| 100.00000 2800.00
FIELD OFFICE TYPE C MAINTENANCE | | |
0010 155039M LUMP | 11200.00000 11200.00]| 11200.00000 11200.00] 11200.00000 11200.00
TELEPHONE SERVICE | | |
SECTION TOTALS | $ 131,200.00]| $ 105,808.00] $ 114,000.00
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING (ROADWAY)
I I |
0002 152003P LUMP | 20000.00000 20000.00] 10900.00000 10900.00] 5000.00000 5000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 152009P LUMP | 14000.00000 14000.00| 1.00000 1.00] 5000.00000 5000.00
POLLUTION LIABILITY INSURANCE | | |
0175 810003M 4.000 ACRE | 350.00000 1400.00| 195.00000 780.00] 50.00000 200.00
MOWING | |
SECTION TOTALS | $ 35,400.00] $ 11,681.00] $ 10,200.00
—————————————————————————————————————————— o
SECTION 0004 EROSION CONTROL
| | |
0014 158009M 1300.000 LF | 9.00000 11700.00| 6.50000 8450.00] 10.00000 13000.00
HEAVY DUTY SILT FENCE, ORANGE | | |
0015 158027M 510.000 SF | 7.00000 3570.00| 5.00000 2550.00] 10.00000 5100.00
INLET FILTER TYPE 1 | |
0016 158051M 1.000 U | 3000.00000 3000.00] 1350.00000 1350.00] 500.00000 500.00
I

DEWATERING BASIN
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TABULATION OF BIDS
CALL ORDER : 104 CONTRACT ID COUNTIES MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT
SET-ASIDE
I ( 4 ) M0545 I ( 5 ) S0503 | ( 6 ) C0547

|[MARBRO INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

__________________________________________ i

0017 158063P LUMP |
CONCRETE WASHOUT SYSTEM

0018 158072M 2.000 U |
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 |

0019 158084M 13.000 cCY |
EROSION CONTROL SEDIMENT REMOVAL |

0170 806018P 727.000 SY |
FERTILIZING AND SEEDING, TYPE F

SECTION TOTALS
__________________________________________ .
SECTION 0005 GENERAL LANDSCAPE
I

0166 802033M 2.000 U |
TREE REMOVAL, OVER 30" TO 36" DIAMETER |

0167 804006P 7271.000 SY |
TOPSOILING, 4" THICK

0168 804015P 299.000 cCY |
BORROW TOPSOIL

0169 806015P 7271.000 SY
FERTILIZING AND SEEDING, TYPE D

0171 806024P 500.000 SY
FERTILIZING AND SEEDING, TYPE W |

0172 807006M 50.000 sY |
TOPSOIL STABILIZATION, TYPE 2 MAT |

0173 809003M 7998.000 SY |
STRAW MULCHING

0174 809018M 29.000 sY |
WOOD MULCHING

0176 811004M 13.000 U |
LARGE DECIDUOUS TREE, 2 1/2-3" CALIPER, |
B&B

0177 811031M 8.000 U I
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B |

0178 811138M LUMP |
PLANT ESTABLISHMENT PERIOD

SECTION TOTALS
__________________________________________ i

SECTION 0006 BRIDGE

2500.

750

325.

195.

5500

00000

.00000

.01000

.50000

.00000

.50000

.00000

.50000

.60000

.50000

.50000

.50000

00000

00000

.00000

|JOSEPH M SANZARI INC
\

| CARBRO CONSTRUCTORS

AMOUNT| UNIT PRICE AMOUNT |
2500.00] 1188.00000 1188.00]
1500.001 918.00000 1836.00:

0.13} 51.00000 663.00:
363.50} 0.50000 363.50:
22,633.63} $ 16,400.50:
\ I

7000.00] 3186.00000 6372.00]
10906.50} 1.50000 10906.50:
7475.00} 27.00000 8073.00:
3635.50} 0.50000 3635.50:

300.00} 0.65000 325.00:

175.001 4.00000 200.00:
3999.00} 0.50000 3999.00:

101.50} 4.00000 116.00:
4225.00} 351.00000 4563.00:

\ I

| |

1560.00| 210.00000 1680.00]
5500.00} 5940.00000 5940 OO:
44,877 50} $ 45,810 OO:

UNIT PRICE

1500.

1000.

350.

210.

5500.

00000

00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

00000

00000

00000

CORP

AMOUNT

1500.
2000.
13.
727.

22,840.

4000.
14542.
10465.

7271.

200.
7998.
116

4550.

00

00

00

00

00

00

00

00

.00

00

00

.00

00

.00
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TABULATION OF BIDS
CALL ORDER : 104 CONTRACT ID : 12104 COUNTIES MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT : C1
SET-ASIDE
I ( 4 ) M0545 I ( 5 ) S0503 | ( 6 ) C0547
| MARBRO INC |JOSEPH M SANZARI INC | CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0179 201006P LUMP | 140000.00000 140000.00] 130000.00000 130000.00] 130000.00000 130000.00
CLEARING SITE, BRIDGE (___) (1218-152) | | |
0180 501003P 1320.000 SF | 60.00000 79200.00| 97.00000 128040.00] 30.00000 39600.00
TEMPORARY SHEETING | | |
0181 501009P LUMP | 450000.00000 450000.00| 626400.00000 626400.00] 100000.00000 100000.00
TEMPORARY COFFERDAM | | |
0182 504003P 64190.000 LB | 1.50000 96285.00 | 1.80000 115542.00] 2.00000 128380.00
REINFORCEMENT STEEL | | |
0183 504006P 6230.000 LB | 1.70000 10591.00] 2.00000 12460.00]| 2.50000 15575.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0184 504015P 348.000 CY | 375.00000 130500.00] 448.00000 155904.00] 800.00000 278400.00
CONCRETE FOOTING | | |
0185 504018P 104.000 cCY | 625.00000 65000.00| 1176.00000 122304.00] 1100.00000 114400.00
CONCRETE WING WALL | | |
0186 504024P 130.000 cCY | 625.00000 81250.00 | 1176.00000 152880.00] 1600.00000 208000.00
CONCRETE ABUTMENT WALL | | |
0187 505060P 85.000 LF | 4500.00000 382500.00| 2330.00000 198050.00] 5000.00000 425000.00
PRECAST CONCRETE ARCH STRUCTURE | | |
0188 507027M 2.000 U | 3000.00000 6000.00| 2160.00000 4320.00]| 1000.00000 2000.00
DATE PANEL | | |
0189 507039P 100.000 LF | 250.00000 25000.00| 702.00000 70200.00| 225.00000 22500.00
CONCRETE BRIDGE PARAPET, HPC | | |
0190 507052M 30.000 cCY | 500.00000 15000.00] 637.00000 19110.00]| 700.00000 21000.00
CONCRETE MOMENT SLAB | | |
0191 509086P 110.000 LF | 255.00000 28050.00 | 268.00000 29480.00]| 260.00000 28600.00
PICKET FENCE, STEEL, BRIDGE, 4' 0" HIGH | | |
0192 509100P 80.000 LF | 155.00000 12400.00| 86.00000 6880.00] 75.00000 6000.00
ORNAMENTAL RAILING | | |
0193 601047P 32.000 LF | 8.00000 256.00] 24.00000 768.00] 50.00000 1600.00
8" CORRUGATED STEEL PIPE | | |
0194 601410P 288.000 LF | 37.00000 10656.00| 26.00000 7488.00| 50.00000 14400.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | | |
SECTION TOTALS | $ 1,532,688.00]| S 1,779,826.00] $ 1,535,455.00
—————————————————————————————————————————— B e TR
CONTRACT TOTALS | 4,971,117.00] $ 5,237,609.46| $ 5,372,673.28

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



TRAFFIC CONTROL TRUCK WITH MOUNTED
CRASH CUSHION

New Jersey Department of Transportation DATE 05/10/12
PAGE 104 -24
TABULATION OF BIDS
CALL ORDER 104 CONTRACT ID COUNTIES MIDDLESEX
LETTING DATE 05/10/12 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) H3415 I ( 8 D2206 | ( )
|H&G CONTRACTORS INC |JOSEPH DEFINO TRUCKING CO IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 24000.00000 24000.00] 38190.00000 38190.00]
PERFORMANCE BOND AND PAYMENT BOND | | |
0004 153003P LUMP | 5000.00000 5000.00 | 10000.00000 10000.00]
PROGRESS SCHEDULE | |
0005 153006P 12.000 U | 300.00000 3600.00] 100.00000 1200.00]
PROGRESS SCHEDULE UPDATE | | |
0006 153012P 1350.000 HOUR | 0.01000 13.50] 75.00000 101250.00]
TRAINEES | |
0007 154003P LUMP | 540000.00000 540000.00| 625000.00000 625000.00|
MOBILIZATION | |
0011 157003M LUMP | 40000.00000 40000.00] 110000.00000 110000.00]
CONSTRUCTION LAYOUT | | |
0012 157006M 2.000 U | 900.00000 1800.00] 750.00000 1500.00]
MONUMENT I I I
0013 158003M 67.000 LF | 8.00000 536.00 | 10.00000 670.00]
CAUTION FENCE | |
0020 159003M 35.000 U | 25.00000 875.00| 100.00000 3500.00]
BREAKAWAY BARRICADE | |
0021 159006M 70.000 U | 10.00000 700.00| 125.00000 8750.00|
DRUM | | |
0022 159009M 50.000 U | 1.00000 50.00] 50.00000 2500.00]|
TRAFFIC CONE | |
0023 159012M 1171.000 SF | 15.00000 17565.00 | 35.00000 40985.00]
CONSTRUCTION SIGNS | | |
0024 159015M 3.000 U | 500.00000 1500.00] 5000.00000 15000.00]
CONSTRUCTION IDENTIFICATION SIGN, 4' X | | |
8" | I |
0025 159021P 240.000 LF | 10.00000 2400.00| 150.00000 36000.00]
CONSTRUCTION BARRIER CURB | | |
0026 159027M 3.000 U | 500.00000 1500.00] 15000.00000 45000.00]
FLASHING ARROW BOARD, 4' X 8' | | |
0027 159030M 3.000 U | 5000.00000 15000.00] 15000.00000 45000.00]
PORTABLE VARIABLE MESSAGE SIGN | |
0028 159063M 2.000 U | 15000.00000 30000.00| 30000.00000 60000.00]
TEMPORARY CRASH CUSHION, QUADGUARD 3 | | |
BAYS X 24" WIDE | | |
0029 159108M 2.000 U | 1000.00000 2000.00]| 50000.00000 100000.00]
I I
| |



New Jersey Department of Transportation DATE : 05/10/12
PAGE : 104 -25
TABULATION OF BIDS

CALL ORDER : 104 CONTRACT ID : 12104 COUNTIES : MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
| ( 7 ) H3415 I ( 8 ) D2206 I ( )
|H&G CONTRACTORS INC |JOSEPH DEFINO TRUCKING CO IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0030 159141M 552.000 HOUR | 70.00000 38640.00 | 70.00000 38640.00]
TRAFFIC DIRECTOR, FLAGGER | | |
0031 160003M LUMP | 13000.00000 13000.00] 13000.00000 13000.00]
FUEL PRICE ADJUSTMENT | |
0032 160006M LUMP | 14500.00000 14500.00] 14500.00000 14500.00]
ASPHALT PRICE ADJUSTMENT | | |
0033 161003P LUMP | 10000.00000 10000.00]| 25000.00000 25000.00]
FINAL CLEANUP | |
0034 162005P LUMP | 40000.00000 40000.00 | 50000.00000 50000.00]
VIBRATION MONITORING | | |
0035 162010P LUMP | 16000.00000 16000.00] 16000.00000 16000.00]
UTILITY SERVICE CONSTRUCTION | | |
0036 201003P LUMP | 40000.00000 40000.00 | 60000.00000 60000.00]
CLEARING SITE | |
0037 202003P 1.000 ACRE | 2500.00000 2500.00] 35000.00000 35000.00]
STRIPPING | | |
0038 202006M 5.000 CY | 750.00000 3750.00] 500.00000 2500.00]
EXCAVATION, TEST PIT | |
0039 202009P 6739.000 CY | 3.00000 20217.00| 75.00000 505425.00]
EXCAVATION, UNCLASSIFIED | |
0040 202021P 3157.000 SY | 33.00000 104181.00| 50.00000 157850.00]
REMOVAL OF PAVEMENT | | |
0041 203009P 1230.000 CY | 55.00000 67650.00 | 75.00000 92250.00]
I-9 SOIL AGGREGATE | | |
0042 203041P 1226.000 sSY | 4.00000 4904.00| 3.00000 3678.00]|
GEOTEXTILE, ROADWAY STABILIZATION | | |
0043 301006P 1095.000 CY | 90.00000 98550.00] 75.00000 82125.00]
SUBBASE | I |
0044 302036P 1441.000 SY | 12.00000 17292.00] 15.00000 21615.00]
DENSE-GRADED AGGREGATE BASE COURSE, 6" | | I
THICK | |
0045 302042P 4239.000 sSY | 14.00000 59346.00] 25.00000 105975.00]|
DENSE-GRADED AGGREGATE BASE COURSE, 8" | | |
THICK | |
0046 302060P 72.000 CY | 45.00000 3240.00] 95.00000 6840.00|
COARSE AGGREGATE, SIZE NO. 57 | | |
0047 304006P 11.000 SY | 66.00000 726.00 | 150.00000 1650.00]
CONCRETE BASE COURSE, 9" THICK | |
0048 401009P 2716.000 SY | 7.00000 19012.00] 15.00000 40740.00]
I

HMA MILLING, 3" OR LESS



New Jersey Department of Transportation DATE : 05/10/12
PAGE : 104 -26
TABULATION OF BIDS

27" X 42" REINFORCED CONCRETE

CALL ORDER : 104 CONTRACT ID : 12104 COUNTIES : MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
| ( 7 ) H3415 I ( 8 ) D2206 I ( )
|H&G CONTRACTORS INC |JOSEPH DEFINO TRUCKING CO IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— -
0049 401012P 3163.000 SY | 12.00000 37956.00 | 20.00000 63260.00]
HMA MILLING, MORE THAN 3" TO 6" | |
0050 401021M 300.000 SY | 50.00000 15000.00 | 75.00000 22500.00]
HOT MIX ASPHALT PAVEMENT REPAIR | | |
0051 401027M 6129.000 LF | 0.50000 3064.50] 1.00000 6129.00]|
POLYMERIZED JOINT ADHESIVE | | |
0052 401030M 1100.000 GAL | 3.00000 3300.00] 0.01000 11.00]
TACK COAT | | |
0053 401036M 2000.000 GAL | 0.01000 20.00] 0.01000 20.00]
PRIME COAT | | |
0054 401060M 2586.000 T | 98.00000 253428.00| 95.00000 245670.00|
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | | |
0055 401084M 1089.000 T | 90.00000 98010.00 | 102.00000 111078.00]|
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | | |
COURSE | | I
0056 401099M 1108.000 T | 90.00000 99720.00 | 95.00000 105260.00]|
HOT MIX ASPHALT 25 M 64 BASE COURSE | | |
0057 401105M 2888.000 LF | 4.00000 11552.00 | 2.50000 7220.00]
SAWING AND SEALING JOINTS IN HOT MIX | | |
ASPHALT OVERLAY | |
0058 401108M 5.000 U | 200.00000 1000.00] 100.00000 500.00]
CORE SAMPLES, HOT MIX ASPHALT | | |
0059 404003M 11.000 T | 450.00000 4950.00] 240.00000 2640.00]
STONE MATRIX ASPHALT 9.5 MM SURFACE | | |
COURSE | | |
0060 456003M 1509.000 LF | 2.00000 3018.00] 4.00000 6036.00]
SEALING EXISTING JOINTS IN CONCRETE | | I
PAVEMENT | | |
0061 501003P 132.000 SF | 1.00000 132.00] 400.00000 52800.00]
TEMPORARY SHEETING | | |
0062 601122P 816.000 LF | 90.00000 73440.00 | 110.00000 89760.00|
15" REINFORCED CONCRETE PIPE | | |
0063 601124P 264.000 LF | 68.00000 17952.00 | 105.00000 27720.00]
18" REINFORCED CONCRETE PIPE | | |
0064 601570M 2.000 U | 2000.00000 4000.00| 2800.00000 5600.00]
27" X 42" REINFORCED CONCRETE END | | |
SECTION | | |
0065 601638P 50.000 LF | 200.00000 10000.00 | 250.00000 12500.00]
I
I

ELLIPTICAL PIPE, CLSS HE - IV



New Jersey Department of Transportation DATE : 05/10/12
PAGE : 104 -27
TABULATION OF BIDS

CALL ORDER : 104 CONTRACT ID : 12104 COUNTIES : MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
| ( 7 ) H3415 I ( 8 ) D2206 I ( )
|H&G CONTRACTORS INC |JOSEPH DEFINO TRUCKING CO IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0066 601684M 39.000 LF | 120.00000 4680.00] 250.00000 9750.00]
12" DUCTILE IRON PIPE | | |
0067 602009M 3.000 U | 3000.00000 9000.00] 3500.00000 10500.00]
INLET, TYPE A | |
0068 602012M 21.000 U | 4000.00000 84000.00] 4500.00000 94500.00]
INLET, TYPE B | |
0069 602024M 1.000 U | 5500.00000 5500.00] 4500.00000 4500.00]
INLET, TYPE B-1 | |
0070 602045M 2.000 U | 4200.00000 8400.00] 5000.00000 10000.00]
INLET, TYPE B MODIFIED | |
0071 602054M 1.000 U | 5400.00000 5400.00] 3500.00000 3500.00]
MANHOLE, 4' DIAMETER | | |
0072 602057M 1.000 U | 7500.00000 7500.00 | 3500.00000 3500.00]
MANHOLE, 5' DIAMETER | | |
0073 602060M 1.000 U | 15000.00000 15000.00] 4000.00000 4000.00]
MANHOLE, 6' DIAMETER | | |
0074 602096M 2.000 U | 2500.00000 5000.00] 2500.00000 5000.00]
INLET CONVERTED TO MANHOLE | | |
0075 602099M 5.000 U | 500.00000 2500.00 | 350.00000 1750.00]
RESET EXISTING CASTING | | |
0076 602108M 1.000 U | 1300.00000 1300.00] 1350.00000 1350.00]
SET INLET TYPE E, CASTING | | |
0077 602153M 5.000 U | 2500.00000 12500.00] 2500.00000 12500.00]
RECONSTRUCTED INLET, TYPE B, USING NEW | | |
CASTING | | |
0078 602180M 1.000 U | 4500.00000 4500.00] 1500.00000 1500.00]
RECONSTRUCTED MANHOLE, USING EXISTING | I I
CASTING | I |
0079 605183P 80.000 LF | 31.00000 2480.00 | 35.00000 2800.00]
TEMPORARY CHAIN-LINK FENCE, 6' HIGH | | |
0080 606003P 127.000 SY | 41.00000 5207.00] 35.00000 4445.00]
HOT MIX ASPHALT SIDEWALK, 2" THICK | | |
0081 606012P 724.000 SY | 53.00000 38372.00] 100.00000 72400.00]
CONCRETE SIDEWALK, 4" THICK | |
0082 606029P 81.000 SY | 168.00000 13608.00] 175.00000 14175.00]
BRICK PAVERS | | |
0083 606039P 725.000 SY | 61.00000 44225.00] 52.00000 37700.00]
HOT MIX ASPHALT DRIVEWAY, 6" THICK | | |
0084 606051P 453.000 SY | 61.00000 27633.00| 150.00000 67950.00]
I

CONCRETE DRIVEWAY, 6" THICK



New Jersey Department of Transportation DATE : 05/10/12
PAGE : 104 -28
TABULATION OF BIDS

CALL ORDER : 104 CONTRACT ID : 12104 COUNTIES : MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
I ( 7 ) H3415 I( 8 ) D2206 I ( )
|H&G CONTRACTORS INC |JOSEPH DEFINO TRUCKING CO IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt
0085 606075P 7.000 SY | 53.00000 371.00| 200.00000 1400.00]
CONCRETE ISLAND, 4" THICK | I I
0086 606084P 52.000 SY | 220.00000 11440.00| 300.00000 15600.00]
DETECTABLE WARNING SURFACE | | |
0087 606093P 78.000 SY | 190.00000 14820.00| 40.00000 3120.00]
IMPRINT RESIN ISLAND | | |
0088 607018P 4384.000 LF | 21.00000 92064.00] 35.00000 153440.00]
9" X 16" CONCRETE VERTICAL CURB | | |
0089 607021P 20.000 LF | 22.00000 440.00] 35.00000 700.00]
9" X 18" CONCRETE VERTICAL CURB | | |
0090 607030P 205.000 LF | 22.00000 4510.00 | 35.00000 7175.00]
12" X 13" CONCRETE SLOPING CURB | | |
0091 607075P 14.000 LF | 60.00000 840.00] 45.00000 630.00]
GRANITE CURB | | |
0092 607081P 282.000 LF | 30.00000 8460.00 | 30.00000 8460.00]|
9" X 4" HOT MIX ASPHALT CURB | | |
0093 608003P 266.000 sSY | 37.00000 9842.00 | 33.00000 8778.00]|
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | | |
0094 609003M 662.000 LF | 31.00000 20522.00] 35.00000 23170.00]
BEAM GUIDE RAIL | | |
0095 609027M 3.000 U | 2600.00000 7800.00 | 2500.00000 7500.00]
TANGENT GUIDE RAIL TERMINAL | | |
0096 609033M 1.000 U© I 1300.00000 1300.00| 1500.00000 1500.00]
CONTROLLED RELEASE TERMINAL | | |
0097 609036M 1.000 U© | 1300.00000 1300.00| 1500.00000 1500.00]
CONTROLLED RELEASE TERMINAL ANCHORAGE | | |
0098 609039M 6.000 U I 1100.00000 6600.00] 750.00000 4500.00]
BEAM GUIDE RAIL ANCHORAGE | | |
0099 609075M 424.000 LF | 10.00000 4240.00 | 5.00000 2120.00]
REMOVAL OF BEAM GUIDE RAIL | | |
0100 610003M 26483.000 LF | 0.32000 8474.56 | 0.35000 9269.05]|
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
an | | |
0101 610009M 4086.000 SF I 2.10000 8580.60 | 2.25000 9193.50]
TRAFFIC MARKINGS, THERMOPLASTIC | | |
0102 610012M 42.000 U | 52.00000 2184.00] 45.00000 1890.00]
RPM, MONO-DIRECTIONAL, WHITE LENS | | |
0103 610021M 32.000 U | 52.00000 1664.00 | 45.00000 1440.00]
I

RPM, BI-DIRECTIONAL, AMBER LENS



New Jersey Department of Transportation DATE : 05/10/12
PAGE : 104 -29
TABULATION OF BIDS

CALL ORDER : 104 CONTRACT ID : 12104 COUNTIES : MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
| ( 7 ) H3415 I ( 8 ) D2206 | ( )
|H&G CONTRACTORS INC |JOSEPH DEFINO TRUCKING CO IN |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e A et
0104 610024M 36.000 U \ 11.00000 396.00] 3.00000 108.00]
REMOVAL OF RPM | \ |
0105 610027M 15.000 U \ 21.00000 315.00] 15.00000 225.00]
REMOVAL AND REPLACEMENT OF RPM LENS | | |
0106 610036M 26071.000 LF \ 0.37000 9646.27]| 0.55000 14339.05]|
REMOVAL OF TRAFFIC STRIPES | | |
0107 610039M 1357.000 SF \ 1.05000 1424.85] 2.00000 2714.00]
REMOVAL OF TRAFFIC MARKINGS | | |
0108 610045M 7.000 U \ 750.00000 5250.00 | 500.00000 3500.00]
BOLLARD | \ |
0109 612003P 379.000 SF | 45.00000 17055.00 | 40.00000 15160.00]
REGULATORY AND WARNING SIGN | | I
0110 612006P 50.500 SF | 45.00000 2272.50] 35.00000 1767.50]
GUIDE SIGN, TYPE GA, STEEL "U" POST | | |
SUPPORTS | | |
0111 612033P 2.000 U | 10000.00000 20000.00 | 10000.00000 20000.00]
SPECIALIZED SIGN | \
0112 612043P LUMP | 3000.00000 3000.00] 20000.00000 20000.00]
CAST IRON SIGN AND POST RESTORATION | | |
0113 651056P 35.000 LF \ 63.00000 2205.00] 250.00000 8750.00 |
6" DUCTILE IRON WATER PIPE, CLASS 53 | | |
0114 651059P 886.000 LF \ 134.00000 118724.00]| 175.00000 155050.00]
8" DUCTILE IRON WATER PIPE, CLASS 53 | | |
0115 651243M 5.000 U | 3900.00000 19500.00 | 2500.00000 12500.00]
WATER SERVICE CONNECTION | | I
0116 651246M 1.000 U | 7200.00000 7200.00 | 4500.00000 4500.00]
FIRE HYDRANT | \
0117 651249M 2.000 U | 2500.00000 5000.00] 2000.00000 4000.00]
RELOCATE FIRE HYDRANT | \ |
0118 651255M 9.000 U \ 100.00000 900.00 | 25.00000 225.00]
RESET WATER VALVE BOX | \ |
0119 651258M LUMP | 2000.00000 2000.00] 1000.00000 1000.00]
WATER AS-BUILT PLAN | \ |
0120 652432M 8.000 U \ 420.00000 3360.00] 350.00000 2800.00]
RESET MANHOLE, SANITARY SEWER, USING | \ I
EXISTING CASTING | \
0121 701012P 226.000 LF \ 31.00000 7006.00 | 30.00000 6780.00 |
1 1/2" RIGID METALLIC CONDUIT | |
0122 701015P 390.000 LF \ 22.00000 8580.00 | 22.00000 8580.00]
\

2" RIGID METALLIC CONDUIT



New Jersey Department of Transportation DATE : 05/10/12
PAGE : 104 -30
TABULATION OF BIDS

CALL ORDER : 104 CONTRACT ID : 12104 COUNTIES : MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
I ( 7 ) H3415 I ( 8 ) D2206 I ( )
|H&G CONTRACTORS INC |JOSEPH DEFINO TRUCKING CO IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0123 701021P 956.000 LF | 44.00000 42064.00 | 45.00000 43020.00]
3" RIGID METALLIC CONDUIT | |
0124 701030P 235.000 LF | 15.50000 3642.50] 15.00000 3525.00]
3" RIGID NONMETALLIC CONDUIT | | |
0125 701036P 62.000 LF | 47.00000 2914.00] 45.00000 2790.00]|
1 1/4"™ FLEXIBLE METALLIC CONDUIT | |
0126 701102M 12.000 U | 1700.00000 20400.00] 2000.00000 24000.00]
18" X 36" JUNCTION BOX | | |
0127 701105M 10.000 U | 900.00000 9000.00 | 1000.00000 10000.00]
8" X 8" X 6" METAL JUNCTION BOX | |
0128 701108M 2.000 U | 1200.00000 2400.00] 1200.00000 2400.00]
12" X 10" X 8" METAL JUNCTION BOX | | |
0129 701123M 5.000 U | 1300.00000 6500.00] 1350.00000 6750.00]
FOUNDATION, TYPE SFT | |
0130 701132M 3.000 U | 2600.00000 7800.00 | 3000.00000 9000.00]
FOUNDATION, TYPE P-MC | | |
0131 701138M 2.000 U | 3400.00000 6800.00] 3500.00000 7000.00]
FOUNDATION, TYPE STF | |
0132 701144M 1.000 U | 1500.00000 1500.00| 1500.00000 1500.00]
FOUNDATION, TYPE SFK | |
0133 701159M 2.000 U | 1700.00000 3400.00] 1750.00000 3500.00]
FOUNDATION, TYPE 1M-MC | |
0134 701168M 2.000 U | 1600.00000 3200.00] 1850.00000 3700.00]
METER CABINET, TYPE T | |
0135 701171M 1.000 U | 2050.00000 2050.00]| 2500.00000 2500.00]
METER CABINET, TYPE TL | | |
0136 701177M 2.000 U | 3600.00000 7200.00 | 4000.00000 8000.00]|
METER CABINET, TYPE 1M-MC | | |
0137 701192P 1467.000 LF | 1.90000 2787.30] 1.80000 2640.60]
GROUND WIRE, NO. 8 AWG | I |
0138 701201P 2398.000 LF | 1.60000 3836.80] 1.60000 3836.80]
MULTIPLE LIGHTING WIRE, NO. 8 AWG | | |
0139 701204P 254.000 LF | 4.00000 1016.00 | 4.00000 1016.00]
MULTIPLE LIGHTING WIRE, NO. 10 AWG | | |
0140 701213P 1069.000 LF | 2.85000 3046.65]| 2.80000 2993.20]|
SERVICE WIRE, NO. 6 AWG | | |
0141 702009M 2.000 U | 20000.00000 40000.00] 20000.00000 40000.00]
CONTROLLER, 8 PHASE | | |
0142 702012M 6.000 U | 1750.00000 10500.00 | 2000.00000 12000.00]
I

TRAFFIC SIGNAL STANDARD, ALUMINUM



New Jersey Department of Transportation DATE : 05/10/12
PAGE : 104 -31
TABULATION OF BIDS

CAMERA (OTHER THAN STANDARD) POSITIONAL

CALL ORDER : 104 CONTRACT ID : 12104 COUNTIES : MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
I ( 7 ) H3415 I ( 8 ) D2206 I ( )
|H&G CONTRACTORS INC |JOSEPH DEFINO TRUCKING CO IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0143 702015M 2.000 U | 5900.00000 11800.00 | 6000.00000 12000.00]
TRAFFIC SIGNAL STANDARD, STEEL | | |
0144 702021M 6.000 U | 1350.00000 8100.00 | 1500.00000 9000.00|
TRAFFIC SIGNAL MAST ARM, ALUMINUM | | |
0145 702024M 2.000 U | 5100.00000 10200.00] 5500.00000 11000.00]
TRAFFIC SIGNAL MAST ARM, STEEL | |
0146 702027P 818.000 LF | 1.65000 1349.70| 1.60000 1308.80]
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | | |
0147 702030P 1793.000 LF | 2.10000 3765.30] 2.00000 3586.00]|
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | | |
0148 702033P 2078.000 LF | 2.80000 5818.40| 2.70000 5610.60]
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | | |
0149 702036M 17.000 U | 960.00000 16320.00 | 1000.00000 17000.00]
TRAFFIC SIGNAL HEAD | | |
0150 702039M 12.000 U | 940.00000 11280.00]| 1000.00000 12000.00]
PEDESTRIAN SIGNAL HEAD | | |
0151 702042M 6.000 U | 210.00000 1260.00| 250.00000 1500.00]
PUSH BUTTON | | |
0152 702045M 5.000 U | 5000.00000 25000.00 | 5500.00000 27500.00]
IMAGE DETECTOR | I I
0153 702054M LUMP | 100000.00000 100000.00 | 10000.00000 10000.00]
TEMPORARY TRAFFIC SIGNAL SYSTEM, | | I
LOCATION NO. ____ NO. 1 | |
0154 702060M 2.000 U | 4500.00000 9000.00 | 5000.00000 10000.00]
CONTROLLER TURN-ON | I I
0155 703012M 1.000 U | 670.00000 670.00] 700.00000 700.00]
LIGHTING MAST ARM ALUMINUM | | I
0156 703018M 1.000 U | 1100.00000 1100.00| 1100.00000 1100.00]
LUMINAIRE | I |
0157 703024M 10.000 U | 1800.00000 18000.00] 2000.00000 20000.00]
UNDERDECK LIGHTING TYPE W | | |
0158 703033P LUMP | 8000.00000 8000.00| 10000.00000 10000.00]
TEMPORARY HIGHWAY LIGHTING SYSTEM | | |
0160 704003M 1.000 U | 5000.00000 5000.00] 5000.00000 5000.00]
JUNCTION BOX ITS TYPE A | |
0161 704034P LUMP | 40000.00000 40000.00 | 40000.00000 40000.00]
MODIFY CONTROL CENTER SYSTEM | |
0162 704047M 1.000 U | 12000.00000 12000.00 | 12000.00000 12000.00]
I
I

CAMERA (SURVEILLANCE)
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CALL ORDER : 104 CONTRACT ID : 12104 COUNTIES : MIDDLESEX
LETTING DATE : 05/10/12 10:00AM DISTRICT : Cl
SET-ASIDE
| ( 7 ) H3415 I ( 8 ) D2206 I ( )
|H&G CONTRACTORS INC |JOSEPH DEFINO TRUCKING CO IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— b
0163 704057M 2.000 U | 1250.00000 2500.00] 1500.00000 3000.00]
CAMERA STANDARD TYPE D | | |
0164 704060M 1.000 U© | 9000.00000 9000.00] 9500.00000 9500.00]
CAMERA | |
0165 704063M 1.000 U | 16000.00000 16000.00| 16000.00000 16000.00]
CONTROLLER, CAMERA | | |
0195 702057M LUMP | 30000.00000 30000.00] 35000.00000 35000.00]
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | | |
NO. ___ LOCATION NO.1 | | |
SECTION TOTALS | $ 3,158,902.43] $ 4,644,218.10] $
—————————————————————————————————————————— R st
SECTION 0002 CONSTRUCTION ENGINEERING
I I |
0008 155009M 1.000 U© | 15000.00000 15000.00] 28000.00000 28000.00]|
FIELD OFFICE TYPE C SET UP | | |
0009 155027M 28.000 MO | 1000.00000 28000.00| 2200.00000 61600.00]|
FIELD OFFICE TYPE C MAINTENANCE | | |
0010 155039M LUMP | 11200.00000 11200.00] 11200.00000 11200.00]
TELEPHONE SERVICE | | |
SECTION TOTALS | $ 54,200.00] $ 100,800.00] $
—————————————————————————————————————————— e e
SECTION 0003 NON-PARTICIPATING (ROADWAY)
I | |
0002 152003P LUMP | 5000.00000 5000.00] 15500.00000 15500.00]
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 152009P LUMP | 10000.00000 10000.00| 13000.00000 13000.00]
POLLUTION LIABILITY INSURANCE | | |
0175 810003M 4.000 ACRE | 1.00000 4.00] 500.00000 2000.00]
MOWING | |
SECTION TOTALS | $ 15,004.00| $ 30,500.00] $
—————————————————————————————————————————— e
SECTION 0004 EROSION CONTROL
I | |
0014 158009M 1300.000 LF | 10.00000 13000.00]| 10.00000 13000.00]
HEAVY DUTY SILT FENCE, ORANGE | | |
0015 158027M 510.000 SF | 6.00000 3060.00]| 7.00000 3570.00]
INLET FILTER TYPE 1 | |
0016 158051M 1.000 U© | 3000.00000 3000.00] 2000.00000 2000.001
I

DEWATERING BASIN
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—————————————————————————————————————————— o
0017 158063P LUMP | 5500.00000 5500.00 | 10000.00000 10000.00]
CONCRETE WASHOUT SYSTEM | | |
0018 158072M 2.000 U | 300.00000 600.00| 2500.00000 5000.00|
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | | |
0019 158084M 13.000 CY | 15.00000 195.00] 30.00000 390.00]
EROSION CONTROL SEDIMENT REMOVAL | | |
0170 806018P 727.000 SY | 0.47000 341.69| 0.70000 508.90]
FERTILIZING AND SEEDING, TYPE F | | |
SECTION TOTALS | $ 25,696.69| $ 34,468.90| $
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
I I |
0166 802033M 2.000 U | 2200.00000 4400.00| 5000.00000 10000.00]|
TREE REMOVAL, OVER 30" TO 36" DIAMETER | | |
0167 804006P 7271.000 SY | 2.20000 15996.20] 1.50000 10906.50]
TOPSOILING, 4" THICK | | |
0168 804015P 299.000 cCY | 26.00000 7774.00] 30.00000 8970.00]
BORROW TOPSOIL | |
0169 806015P 7271.000 SY | 0.42000 3053.82]| 0.50000 3635.50]
FERTILIZING AND SEEDING, TYPE D | | |
0171 806024P 500.000 SY | 0.63000 315.00] 0.50000 250.00]
FERTILIZING AND SEEDING, TYPE W | | |
0172 807006M 50.000 sY | 3.70000 185.00| 5.00000 250.00]
TOPSOIL STABILIZATION, TYPE 2 MAT | | |
0173 809003M 7998.000 SY | 0.52000 4158.96| 0.50000 3999.00]
STRAW MULCHING | | |
0174 809018M 29.000 SY | 3.60000 104.40] 3.50000 101.50]
WOOD MULCHING | | |
0176 811004M 13.000 U | 350.00000 4550.00| 350.00000 4550.00]
LARGE DECIDUOUS TREE, 2 1/2-3" CALIPER, | | |
B&B I I I
0177 811031M 8.000 U | 200.00000 1600.00 | 200.00000 1600.00]
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | | |
0178 811138M LUMP | 5500.00000 5500.00] 6500.00000 6500.00|
PLANT ESTABLISHMENT PERIOD | | |
SECTION TOTALS | $ 47,637.38]| $ 50,762.50]| $
—————————————————————————————————————————— o

SECTION 0006 BRIDGE
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—————————————————————————————————————————— e
0179 201006P LUMP | 140000.00000 140000.00| 250000.00000 250000.00]
CLEARING SITE, BRIDGE (___) (1218-152) | | |
0180 501003P 1320.000 sF | 1.00000 1320.00] 100.00000 132000.00]
TEMPORARY SHEETING | | |
0181 501009P LUMP | 140000.00000 140000.00| 350000.00000 350000.00]
TEMPORARY COFFERDAM | | |
0182 504003P 64190.000 LB | 2.00000 128380.00]| 2.00000 128380.00]
REINFORCEMENT STEEL | | |
0183 504006P 6230.000 LB | 2.10000 13083.00] 2.00000 12460.00]
REINFORCEMENT STEEL, EPOXY-COATED | | |
0184 504015P 348.000 CY | 1500.00000 522000.00] 500.00000 174000.00]
CONCRETE FOOTING | | |
0185 504018P 104.000 cCy | 1750.00000 182000.00| 550.00000 57200.00]
CONCRETE WING WALL | | |
0186 504024P 130.000 cCY | 1900.00000 247000.00| 1000.00000 130000.00]
CONCRETE ABUTMENT WALL | | |
0187 505060P 85.000 LF | 7300.00000 620500.00| 5500.00000 467500.00]
PRECAST CONCRETE ARCH STRUCTURE | | |
0188 507027M 2.000 U | 2000.00000 4000.00] 1500.00000 3000.00]
DATE PANEL | | |
0189 507039P 100.000 LF | 850.00000 85000.00 | 625.00000 62500.00]
CONCRETE BRIDGE PARAPET, HPC | | |
0190 507052M 30.000 cCYy | 250.00000 7500.00] 275.00000 8250.00]
CONCRETE MOMENT SLAB | | |
0191 509086P 110.000 LF | 250.00000 27500.00| 260.00000 28600.00]
PICKET FENCE, STEEL, BRIDGE, 4' 0" HIGH | | |
0192 509100P 80.000 LF | 165.00000 13200.00] 185.00000 14800.00]
ORNAMENTAL RAILING | | |
0193 601047P 32.000 LF | 30.00000 960.00 | 15.00000 480.00]
8" CORRUGATED STEEL PIPE | | |
0194 601410P 288.000 LF | 32.00000 9216.00] 25.00000 7200.00]
8" CORRUGATED STEEL UNDERDRAIN PIPE | | |
SECTION TOTALS | $ 2,141,659.00] $ 1,826,370.00] $
—————————————————————————————————————————— Bt At
CONTRACT TOTALS | $ 5,443,099.50] $ 6,687,119.50] $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,

IF ANY, IN

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



